


INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES :

PROJECT

SPENCER

(S) : 0100905
0710338
0753018
OTHERS

29,733,769.92
31,079,469.38
34,168,000.00

DATE : 11/20/07
PAGE : 131 -1

% OVER
LOW BID

100.0000%
104 .5258%
114.9131%

CALL ORDER 131 CONTRACT ID : IR-28200-A
LETTING DATE : 11/14/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 07/01/10 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 34-0907180 E.S. WAGNER COMPANY

2 35-1875662 CRIDER & CRIDER, INC.

3 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.

4  36-2231526 WALSH CONSTR COMPANY

36,599,000.00

123.0890%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
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TABULATION OF BIDS

ROUTE : 231
CALL ORDER 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :

TEMPORARY SILT FENCE

IC 1 ) 34-0907180 IC 2 ) 35-1875662 IC 3 ) 35-2040801
|E.S. WAGNER COMPANY ICRIDER & CRIDER, INC. | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW BR, COMP.CONT.PRES.CONC. BULB T- BEAM
| | |
0001 105-06845 LUMP | 480000.00000 480000.00] 400000.00000 400000.00] 240000.00000 240000.00
CONSTRUCTION ENGINEERING I I |
0002 105-08520 4.000 EACH | 500.00000 2000.00] 250.00000 1000.00] 250.00000 1000.00
CELLULAR TELEPHONE/RADIO | I |
0003 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0004 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0005 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT I | |
0009 110-01001 LUMP | 1478000.00000 1478000.00| 1550000 .00000 1550000.00| 1700000 .00000 1700000.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-52370 LUMP | 829000.00000 829000.00] 450000 .00000 450000.00] 987058.51000 98705851
CLEARING RIGHT OF WAY I I |
0016 202-74045 8.000 EACH | 175.00000 1400.00] 35.00000 280.00] 31.60000 252.80
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | | |
0017 203-02055 1402903.000 m3 | 4.82000 6761992.46| 4.50000 6313063.50]| 6.09000 8543679.27
EMBANKMENT I I |
0018 204-02290 26.000 EACH | 1100.00000 28600.00] 1550.00000 40300.00] 1100.00000 28600.00
SETTLEMENT PLATE | | |
0019 205-03371 2275.000 m3 | 10.00000 22750.00] 15.00000 34125.00] 21.00000 47775.00
SEDIMENT REMOVE I | |
0020 205-06931 4550.000 Mg | 28.00000 127400.00] 37.00000 168350.00]| 43.00000 195650.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0021 205-06933 51.000 EACH | 93.00000 4743.00] 260.00000 13260.00] 85.00000 4335.00
TEMPORARY DITCH INLET PROTECTION | | |
0022 205-06936 3678.000 Mg | 32.00000 117696.00]| 32.00000 117696.00] 30.00000 110340.00
TEMPORARY SEDIMENT TRAP I I |
0023 205-06937 2832.000 m I 4.89000 13848.48| 19.00000 53808.00] 5.50000 15576.00
| | |
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TABULATION OF BIDS

ROUTE : 231
CALL ORDER  : 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 34-0907180 IC 2 ) 35-1875662 1C 3 ) 35-2040801
|E.S. WAGNER COMPANY ICRIDER & CRIDER, INC. | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0024 207-08262 205787.000 m2 | 3.29000 677039.23] 4.00000 823148.00] 4.00000 823148.00
SUBGRADE TREATMENT, TYPE I | | |
0025 207-08266 17395.000 m2 | 0.59000 10263.05] 1.00000 17395.00] 2.00000 34790.00
SUBGRADE TREATMENT, TYPE 111 I I |
0026 207-08267 1105.000 m2 | 8.74000 9657.70] 7.00000 7735.00] 9.00000 9945.00
SUBGRADE TREATMENT, TYPE I11A | | |
0027 211-02050 37110.000 m3 | 29.33000 1088436.30]| 31.00000 1150410.00] 27.00000 1001970.00
B BORROW I I |
0028 211-06467 221.000 m3 | 70.00000 15470.00] 38.00000 8398.00] 78.00000 17238.00
AGGREGATE FOR END BENT BACKFILL I I |
0029 211-07454 46942.000 m3 | 18.68000 876876.56] 41.00000 1924622 .00 35.00000 1642970.00
STRUCTURE BACKFILL I | |
0030 301-07448 46970.000 Mg | 17.21000 808353.70] 20.00000 939400.00] 21.00000 986370.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0031 302-06464 46303.000 m3 | 39.58000 1832672.74] 4200000 1944726 .00 4650000 2153089.50
SUBBASE FOR PCCP | | |
0032 302-07455 122.600 m3 | 45_00000 5517.00] 55.00000 6743.00] 90.00000 11034.00
DENSE GRADED SUBBASE I I |
0033 306-08043 749.000 m2 | 12.80000 9587.20] 7.00000 5243.00] 10.00000 7490.00
MILLING, TRANSITION I | |
0034 402-07432 1581.000 Mg | 73.00000 115413.00] 74.00000 116994.00| 67.00000 105927.00
HMA SURFACE, TYPE A | | |
0035 402-07435 2538.000 Mg | 56.00000 142128.00]| 57.00000 144666.00| 58.00000 147204.00
HMA INTERMEDIATE, TYPE A I I |
0036 406-05520 5.000 Mg | 421.00000 2105.00] 425.00000 2125.00] 350.00000 1750.00
ASPHALT FOR TACK COAT | | |
0037 501-06266 LUMP |  11987.05000 11987.05]  12000.00000 12000.00] 7000.00000 7000.00
PROFILOGRAPH, PCCP I I |
0038 501-06321 30807.000 m2 | 32.75000 1008929.25| 33.00000 1016631.00] 39.50000 1216876.50
QC/QA-PCCP, 250 mm | | |
0039 501-06322 156080.000 m2 | 32.75000 5111620.00]| 33.00000 5150640.00| 33.75000 5267700.00
QC/QA-PCCP, 275 mm I | |
0040 503-05240 33983.700 m I 28.17000 957320.83] 29.00000 985527.30] 26.00000 883576.20
D-1 CONTRACTION JOINT I I |
0041 601-01128 16.000 EACH | 1100.00000 17600.00] 1115.00000 17840.00] 1100.00000 17600.00
GUARDRAIL TRANSITION TYPE WGB I | |
0042 601-01625 2.000 EACH | 1375.00000 2750.00] 1400.00000 2800.00] 1375.00000 2750.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I I |
CURVED, 1 I | |
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TABULATION OF BIDS

ROUTE : 231
CALL ORDER 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 34-0907180 IC 2 ) 35-1875662 IC 3 ) 35-2040801
|E.-S. WAGNER COMPANY |CRIDER & CRIDER, INC. JGOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ P
0043 601-94689 10.000 EACH | 2310.00000 23100.00] 2350.00000 23500.00] 2310.00000 23100.00
GUARDRAIL END TREATMENT, OS | | |
0044 601-94690 8.000 EACH | 4065.00000 32520.00] 4125.00000 33000.00] 4065.00000 32520.00
GUARDRAIL END TREATMENT, MS | | |
0045 601-95344 66.500 m | 476.00000 31654.00] 490.00000 32585.00] 510.00000 33915.00
HANDRAIL, PEDESTRIAN | | |
0046 601-97774 2.000 EACH | 650.00000 1300.00] 660.00000 1320.00] 650.00000 1300.00
GUARDRAIL END TREATMENT, 0S, SPARE | | |
PARTS PACKAGE I | |
0047 601-97803 2.000 EACH | 2000.00000 4000.00] 2030.00000 4060.00] 2000.00000 4000.00
GUARDRAIL END TREATMENT, MS, SPARE | | |
PARTS PACKAGE | | |
0048 601-99105 633.000 m | 51.50000 32599.50] 50.00000 31650.00] 51.50000 32599.50
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0049 601-99108 473.000 m | 76.15000 36018.95] 80.00000 37840.00] 76.15000 36018.95
GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 | | |
m SPACING | | |
0050 602-06729 40.000 EACH | 10.00000 400.00] 10.00000 400.00] 10.00000 400.00
BARRIER DELINEATOR I I |
0051 603-06040 13734.000 m | 17.75000 243778.50] 16.00000 219744 .00] 17.00000 233478.00
FENCE, FARM FIELD, 1190 mm | | |
0052 605-06095 213.000 m | 25.00000 5325.00] 35.00000 7455.00] 45.00000 9585.00
CURB, INTEGRAL, B, CONCRETE | | |
0053 606-07485 31347.000 m | 0.96000 30093.12] 2.00000 62694 .00] 1.26000 39497.22
MILLED PCCP SHOULDER CORRUGATIONS | | |
0054 609-06258 500.800 m2 | 89.59000 44866.67| 125.00000 62600.00] 105.00000 52584.00
REINFORCED CONCRETE BRIDGE APPROAH, 275 | | |
mm | | |
0055 610-06258 318.000 m2 | 95.86000 30483.48] 125.00000 39750.00] 105.00000 33390.00
REINFORCED CONCRETE BRIDGE APPROACH, | | |
275 mm | | |
0056 610-07486 455.000 Mg | 125.00000 56875.00] 125.00000 56875.00] 90.00000 40950.00
HMA FOR APPROACHES, TYPE A | | |
0057 610-08446 58.000 m2 | 54.15000 3140.70] 58.00000 3364.00] 60.00000 3480.00
PCCP FOR APPROACHES, 150 mm | | |
0058 610-09108 250.000 m2 | 60.00000 15000.00] 68.00000 17000.00] 67.00000 16750.00
PCCP FOR APPROACHES, 225 mm | | |
0059 611-06497 3.000 EACH | 210.00000 630.00] 150.00000 450.00] 210.00000 630.00
I I |

MAILBOX ASSEMBLY, SINGLE
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ROUTE : 231
CALL ORDER  : 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 34-0907180 IC 2 ) 35-1875662 1C 3 ) 35-2040801
|E.S. WAGNER COMPANY ICRIDER & CRIDER, INC. | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0060 615-06490 44.000 EACH | 124.00000 5456.00] 140.00000 6160.00] 124.00000 5456.00
RIGHT OF WAY MARKER | | |
0061 615-06505 11.000 EACH | 560.00000 6160.00] 450.00000 4950.00] 560.00000 6160.00
MONUMENT, B I I |
0062 615-06510 16.000 EACH | 485.00000 7760.00] 300.00000 4800.00] 485.00000 7760.00
MONUMENT, C | | |
0063 615-06515 39.000 EACH | 116.00000 452400 100.00000 3900.00] 116.00000 452400
MONUMENT, D I | |
0064 616-02320 24545.500 m2 | 1.62000 39763.71] 2.15000 52772.83] 2.15000 52772.83
GEOTEXTILES I I |
0065 616-05688 1994.000 Mg | 29.00000 57826.00] 38.00000 75772.00] 31.00000 61814.00
RIPRAP, CLASS 1 I | |
0066 616-05689 2816.000 Mg | 31.00000 87296.00] 35.00000 98560.00] 37.00000 104192.00
RIPRAP, CLASS 2 I I |
0067 616-06405 9680.000 Mg | 26.50000 256520.00| 30.00000 290400.00] 31.00000 300080.00
RIPRAP, REVETMENT I | |
0068 616-06451 3635.000 Mg | 25.00000 90875.00] 34.00000 123590.00] 32.00000 116320.00
RIPRAP, UNIFORM I I |
0069 616-51367 982.000 m2 | 59_00000 57938.00] 75.00000 73650.00] 92.00000 90344 .00
SLOPEWALL, CONCRETE, 100 mm I | |
0070 621-01004 28.000 EACH | 690.00000 19320.00] 700.00000 19600.00] 690.00000 19320.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0071 621-06545 94.000 Mg | 400.00000 37600.00] 400.00000 37600.00] 400.00000 37600.00
FERTILIZER I I |
0072 621-06553 10309.000 kg | 8.10000 83502.90] 8.25000 8504925 8.10000 83502.90
SEED MIXTURE, R | | |
0073 621-06557 178.000 kg | 6.35000 1130.30] 6.50000 1157.00] 6.35000 1130.30
SEED MIXTURE, T I I |
0074 621-06565 331.000 Mg | 400.00000 132400.00]| 450.00000 148950.00| 400.00000 132400.00
MULCHING MATERIAL | I |
0075 621-06567 785.000 kL | 1.00000 785.00] 1.00000 785.00] 1.00000 785.00
WATER I I |
0076 621-06574 43374.000 m2 | 3.11000 134893.14]| 2.60000 112772.40] 2.57000 111471.18
SODDING I I |
0077 622-52436 30.000 EACH | 31.00000 930.00] 32.00000 960.00] 31.00000 930.00
SIGN, DO NOT MOW OR SPRAY I I |
0078 622-91786 10900.000 EACH | 3.90000 42510.00] 4.00000 43600.00] 3.90000 42510.00
SEEDLING I | |
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ROUTE : 231
CALL ORDER  : 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 34-0907180 IC 2 ) 35-1875662 1C 3 ) 35-2040801
|E.S. WAGNER COMPANY ICRIDER & CRIDER, INC. | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0079 701-51195 1215.600 m | 125.00000 151950.00] 170.00000 206652.00] 175.00000 212730.00
PILE, STEEL H, HP 310 X 79 | | |
0080 701-91792 104.000 EACH | 100.00000 10400.00] 125.00000 13000.00] 110.00000 11440.00
PILE TIP, STEEL H I I |
0081 702-04325 LUMP |  50000.00000 50000.00]  65000.00000 65000.00]  50000.00000 50000.00
TEMPORARY SHORING | | |
0082 702-51005 323.600 m3 | 735.00000 237846.00| 660.00000 213576.00] 850.00000 275060.00
CONCRETE, A, SUBSTRUCTURE I I |
0083 702-51015 79.400 m3 | 500.00000 39700.00] 700.00000 55580.00] 550.00000 43670.00
CONCRETE, B, FOOTINGS I I |
0084 703-06029 156628.000 kg | 2.14000 335183.92] 2.00000 313256.00] 1.95000 30542460
REINFORCING BARS, EPOXY COATED I | |
0085 704-51002 734.900 m3 | 700.00000 514430.00] 670.00000 492383.00] 800.00000 587920.00
CONCRETE, C, SUPERSTRUCTURE I I |
0086 706-05732 16.000 EACH | 1600 .00000 25600.00] 1625_00000 26000.00] 1400.00000 22400.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0087 706-51020 83.200 m3 | 750.00000 62400.00] 635.00000 52832.00] 750.00000 62400.00
CONCRETE, C, RAILING I I |
0088 707-05984 261.600 m I 500.00000 130800.00] 660.00000 172656.00] 715.00000 187044.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, I | |
111, 1143 mm X 406 mm | | |
0089 707-06831 640.000 m | 600.00000 384000.00] 800.00000 512000.00] 920.00000 588800.00
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM, 1372 mm x 1067 mm I I |
0090 709-51821 LUMP | 900.00000 900.00] 900.00000 900.00] 900.00000 900.00
SURFACE SEAL | | |
0091 709-51821 LUMP | 5230.00000 5230.00] 5300.00000 5300.00] 5230.00000 5230.00
SURFACE SEAL , STRUCTURE NO 1 I I |
0092 709-51821 LUMP |  16080.00000 16080.00]  16300.00000 16300.00]  16080.00000 16080.00
SURFACE SEAL , STRUCTURE NO. 2 | | |
0094 714-04733 137.000 m | 4000.00000 548000.00| 3800.00000 520600.00] 4400.00000 60280000
CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, , 3900 mm X 2100 mm I I |
0095 714-44240 48.900 m3 | 1100.00000 53790.00] 1050.00000 51345_00] 975.00000 47677.50
CONCRETE, A, STRUCTURES I I |
0096 715-05019 443.000 m I 230.00000 101890.00] 215.00000 95245_00] 213.32000 94500.76
PIPE, TYPE 1, CIRCULAR, 900 mm I I |
0097 715-05048 31656.000 m I 6.50000 205764.00| 6.00000 189936.00]| 9.00000 284904.00
I I |

PIPE, TYPE 4, CIRCULAR, 150 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
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ROUTE : 231
CALL ORDER  : 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 34-0907180 IC 2 ) 35-1875662 1C 3 ) 35-2040801
|E.S. WAGNER COMPANY ICRIDER & CRIDER, INC. | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0098 715-05053 3308.000 m | 50.00000 165400.00] 4500000 148860.00] 7400000 244792.00
PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0099 715-05119 77.000 m | 100.00000 7700.00] 125.00000 9625.00]| 85.00000 6545.00
PIPE, TYPE 1, CIRCULAR, 375 mm I | |
0100 715-05121 92.000 m I 100.00000 9200.00] 130.00000 11960.00] 92.00000 8464.00
PIPE, TYPE 1, CIRCULAR, 450 mm | | |
0101 715-05123 201.000 m | 135.00000 27135.00] 131.00000 26331.00] 58.00000 11658.00
PIPE, TYPE 1, CIRCULAR, 600 mm I I |
0102 715-05128 429.000 m I 525.00000 225225.00]| 450.00000 193050.00] 350.00000 150150.00
PIPE, TYPE 1, CIRCULAR, 1200 mm I I |
0103 715-05151 1702.000 m I 60.00000 102120.00] 90.00000 153180.00] 85.00000 144670.00
PIPE, TYPE 2, CIRCULAR, 375 mm I | |
0104 715-05152 227.000 m I 100.00000 22700.00] 125.00000 28375.00] 110.00000 24970.00
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0105 715-05153 163.000 m I 110.00000 17930.00] 140.00000 22820.00] 115.00000 18745.00
PIPE, TYPE 2, CIRCULAR, 525 mm I | |
0106 715-05154 144.000 m I 115.00000 16560.00] 200.00000 28800.00] 130.00000 18720.00
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0107 715-05263 120.000 m I 1000.00000 120000.00] 1060.00000 127200.00] 850.00000 102000.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 2.73 | | |
m2 | | |
0108 715-06004 6.000 EACH | 4200.00000 25200.00] 1500.00000 9000.00]| 2400.00000 14400.00
CONCRETE ANCHOR, 1200 mm | | |
0109 715-06939 6.000 EACH | 2000.00000 12000.00] 3500.00000 21000.00] 3100.00000 18600.00
CONCRETE ANCHOR, MIN. AREA 2.73 m2 I I |
0110 715-09219 26.000 m | 3000.00000 78000.00] 3300.00000 85800.00] 1700.00000 44200.00
PIPE EXTENSION, DEFORMED, MIN. AREA 8.0 | | |
m2 | | |
0111 715-46005 52.000 EACH | 225.00000 11700.00] 345.00000 17940.00] 425.00000 22100.00
PIPE END SECTION, 375 mm | | |
0112 715-46010 7.000 EACH | 300.00000 2100.00] 400.00000 2800.00] 475_.00000 3325.00
PIPE END SECTION, 450 mm I I |
0113 715-46015 1.000 EACH | 365.00000 365.00] 470.00000 470.00] 500.00000 500.00
PIPE END SECTION, 525 mm I I |
0114 715-46020 3.000 EACH | 500.00000 1500.00] 600.00000 1800.00] 550.00000 1650.00
PIPE END SECTION, 600 mm I | |
0115 715-46040 8.000 EACH | 100000000 8000.00] 1165.00000 9320.00] 1000.00000 8000.00
PIPE END SECTION, 900 mm I I |
0116 718-06528 380.000 EACH | 600.00000 228000.00]| 455.00000 172900.00] 500.00000 190000.00
| | |

OUTLET PROTECTOR, 1
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TABULATION OF BIDS

ROUTE : 231
CALL ORDER 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 34-0907180 IC 2 ) 35-1875662 IC 3 ) 35-2040801
|E.S. WAGNER COMPANY |ICRIDER & CRIDER, INC. ] GOHMANN ASPHALT & CONSTR., IN
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0117 718-06532 3000.000 m | 2.40000 7200.00] 2.80000 8400.00] 2.40000 7200.00
VIDEO INSPECTION FOR UNDERDRAINS | | |
0118 718-52610 5967.000 m3 | 40.00000 238680.00] 48.00000 286416.00] 46.00000 274482.00
AGGREGATE FOR UNDERDRAINS | | |
0119 718-99153 67665.000 m2 | 0.91000 61575.15] 1.00000 67665.00] 1.50000 101497.50
GEOTEXTILES FOR UNDERDRAIN | | |
0120 720-45030 4.000 EACH | 1200.00000 4800.00] 2200.00000 8800.00] 1900.00000 7600.00
INLET, E7 | | |
0121 720-45045 1.000 EACH | 1500.00000 1500.00] 1800.00000 1800.00] 2400.00000 2400.00
INLET, J10 | | |
0122 720-45065 47.000 EACH | 3200.00000 150400.00] 3400.00000 159800.00] 3800.00000 178600.00
INLET, N12 | | |
0123 720-45250 3.000 EACH | 3000.00000 9000.00] 3800.00000 11400.00] 3500.00000 10500.00
CATCH BASIN, K10 | | |
0124 720-94612 1.000 EACH | 4000.00000 4000.00] 6400.00000 6400.00] 5500.00000 5500.00
MANHOLE, K4 | | |
0125 728-98377 LUMP | 2400.00000 2400.00] 2400.00000 2400.00] 2400.00000 2400.00
MASONRY COATING | | |
0126 731-93945 1862.000 m2 | 200.00000 372400.00] 210.00000 391020.00] 185.00000 344470.00
FACE PANELS, CONCRETE | | |
0127 731-93946 1862.000 m2 | 135.00000 251370.00] 75.00000 139650.00] 105.00000 195510.00
WALL ERECTION | | |
0128 731-93947 273.000 m | 50.00000 13650.00] 102.00000 27846.00] 55.00000 15015.00
LEVELING PAD, CONCRETE | | |
0129 801-06203 3556.000 m | 0.82000 2915.92] 1.25000 4445 _00] 0.82000 2915.92
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0130 801-06207 7647.000 m | 3.21000 24546 .87] 4.00000 30588.00] 5.00000 38235.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0131 801-06640 16.000 EACH | 495.00000 7920.00] 255.00000 4080.00] 245_00000 3920.00
CONSTRUCTION SIGN, A | | |
0132 801-06645 4.000 EACH | 165.00000 660.00] 155.00000 620.00] 80.00000 320.00
CONSTRUCTION SIGN, B | | |
0133 801-06775 LUMP | 42550.00000 42550.00] 210000.00000 210000.00] 210000.00000 210000.00
MAINTAINING TRAFFIC | | |
0134 801-07118 50.400 m | 88.25000 4447 .80] 50.00000 2520.00] 85.00000 4284.00
BARRICADE, I111-A | | |
0135 802-05701 240.000 m | 26.00000 6240.00] 30.00000 7200.00] 26.00000 6240.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 131 -9
TABULATION OF BIDS

ROUTE : 231
CALL ORDER  : 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 34-0907180 IC 2 ) 35-1875662 1C 3 ) 35-2040801
|E.S. WAGNER COMPANY ICRIDER & CRIDER, INC. | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0136 802-05702 87.000 m | 22.00000 1914.00] 2400000 2088.00] 22.00000 1914.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0137 802-05703 39.000 m I 26.00000 1014.00] 30.00000 1170.00] 26.00000 1014.00
SIGN POST, SQUARE, 3, REINFORCED ANCHOR | I |
BASE | | |
0138 802-07057 203.000 m2 | 150.00000 30450.00] 165.00000 33495_00] 150.00000 30450.00
SIGN, PANEL, WITH LEGEND I | |
0139 802-07151 8.000 EACH | 325.00000 2600.00] 350.00000 2800.00] 325.00000 2600.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, VI1 I I |
0140 802-07154 12.000 EACH | 400.00000 4800.00] 435.00000 5220.00] 400.00000 4800.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, XI1 I I |
0141 802-07158 2.000 EACH | 4250.00000 8500.00] 4600.00000 9200.00] 4250.00000 8500.00
CANTILEVER TRAFFIC SIGN SUPPORT I | |
FOUNDATION, | I I |
0142 802-08456 4.000 EACH | 325.00000 1300.00] 350.00000 1400.00] 325.00000 1300.00
WIDE FLANGE SIGN POST SUPPORT I | |
FOUNDATION, VIII I | |
0143 802-76025 8.000 m2 | 125.00000 1000.00] 135.00000 1080.00] 125.00000 1000.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0144 802-76035 44.000 m2 | 135.00000 5940.00]| 150.00000 6600.00] 135.00000 5940.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS | | |
0145 802-76045 13.000 m2 | 140.00000 1820.00] 150.00000 1950.00] 140.00000 1820.00
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I I |
0146 802-76095 3712.000 kg | 6.50000 24128.00] 7.00000 25984 .00 6.50000 24128.00
STRUCTURAL STEEL, BREAKAWAY | I |
0147 802-76140 2.000 EACH |  20000.00000 40000.00]  21700.00000 43400.00]  20000.00000 40000.00
OVERHEAD SIGN STRUCTURE, CANTILEVER I I |
DOUBLE ARM I I |
0148 802-76175 14.000 m I 535.00000 7490.00] 580.00000 8120.00] 535.00000 7490.00
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | | |
ASSEMBLY (CANTILEVER) I I |
0149 808-03631 16936.000 m I 1.57000 26589.52] 1.60000 27097.60] 1.57000 2658952
I I |

LINE, EPOXY, SOLID, WHITE, 100 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 131 -10
TABULATION OF BIDS

ROUTE : 231
CALL ORDER 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 34-0907180 IC 2 ) 35-1875662 IC 3 ) 35-2040801
|E.S. WAGNER COMPANY |ICRIDER & CRIDER, INC. ] GOHMANN ASPHALT & CONSTR., IN
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0150 808-03632 16898.000 m | 1.57000 26529.86]| 1.60000 27036.80] 1.57000 26529.86
LINE, EPOXY, SOLID, YELLOW, 100 mm | | |
0151 808-05534 830.000 m | 3.14000 2606.20] 3.20000 2656.00] 3.14000 2606.20
LINE, EPOXY, SOLID, WHITE, 200 mm | | |
0152 808-06703 2199.000 m | 1.00000 2199.00] 1.15000 2528.85] 1.14000 2506.86
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0153 808-06716 5994.000 m | 1.24000 7432.56] 1.55000 9290.70] 1.24000 7432.56
LINE, REMOVE | | |
0154 808-07591 97.000 m | 39.36000 3817.92] 40.00000 3880.00] 39.36000 3817.92
LINE, EPOXY, SOLID, WHITE, 600 mm | | |
0155 808-74805 47.000 m | 39.36000 1849.92] 40.00000 1880.00] 39.36000 1849.92
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
600 mm | | |
0156 808-74807 4.000 EACH | 195.00000 780.00] 200.00000 800.00] 195.00000 780.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS | | |
0157 808-74808 2.000 EACH | 250.00000 500.00] 255.00000 510.00] 250.00000 500.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
(ONLY) I I I
0158 808-74811 3499.000 m | 1.96000 6858.04] 2.00000 6998.00] 1.96000 6858.04
LINE, EPOXY, BROKEN, WHITE, 125 mm | | |
0159 808-75245 2125.000 m | 1.14000 2422 .50] 1.15000 2443.75] 1.14000 2422 .50
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0160 808-75998 865.000 EACH | 22.50000 19462.50] 19.00000 16435.00] 18.50000 16002.50
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0161 808-98000 137.000 m | 3.14000 430.18] 3.20000 438.40] 3.14000 430.18
LINE, EPOXY, SOLID, YELLOW, 200 mm | | |
0162 801-03290 2.000 EACH | 495.00000 990.00] 355.00000 710.00] 475.00000 950.00
CONSTRUCTION SIGN, C | | |
0163 715-05407 64.000 m | 25.00000 1600.00] 36.00000 2304.00] 22.00000 1408.00
PIPE, END BENT DRAIN, 150 mm | | |
0164 503-05310 91.400 m | 450.00000 41130.00] 460.00000 42044 .00] 450.00000 41130.00
TERMINAL JOINT | | |
0165 206-93520 560.000 m2 | 75.00000 42000.00] 125.00000 70000.00] 85.00000 47600.00
TEMPORARY SHEET PILING | | |
0166 205-06938 350.000 m | 22.00000 7700.00] 60.00000 21000.00] 20.00000 7000.00
TEMPORARY SLOPE DRAIN | | |
0167 303-02051 180.000 Mg | 30.00000 5400.00] 2400000 4320.00] 45_.00000 8100.00
STONE, 2 | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
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TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 131 CONTRACT 1D : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT  VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 34-0907180 IC 2 ) 35-1875662 IC 3 ) 35-2040801
|E.S. WAGNER COMPANY ICRIDER & CRIDER, INC. | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0168 501-06727 LUMP |  11323.54000 11323.54]  11500.00000 11500.00] 3000.00000 3000.00
CORING, PCCP I I |
SECTION TOTALS | $  29,733,769.92] $  31,079,469.38] $  34,168,000.00
------------------------------------------ A
|

CONTRACT TOTALS

$ 29,733,769.92] $ 31,079,469.38] $ 34,168,000.00




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/20/07
PAGE : 131 -12

ROUTE : 231
CALL ORDER  : 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE -
IC 4 ) 36-2231526 | 1C )
|WALSH CONSTR COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001 NEW BR, COMP.CONT.PRES.CONC. BULB T- BEAM

| | |

0001 105-06845 LUMP | 2003318.40000 2003318.40]| |
CONSTRUCTION ENGINEERING I I |
0002 105-08520 4.000 EACH | 200.00000 800.00] |
CELLULAR TELEPHONE/RADIO | | |
0003 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I I |
0004 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0005 109-08441 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, PCCP | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 109-08463 1.000 DOL | 1.00000 1.00] |
PROJECT ESTIMATE ADJUSTMENT I | |
0009 110-01001 LUMP | 1835000.00000 1835000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-52370 LUMP | 2125000.00000 2125000.00]| |
CLEARING RIGHT OF WAY | | |
0016 202-74045 8.000 EACH | 33.78000 270.24] |
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0017 203-02055 1402903.000 m3 | 4.96000 6958398.88| |
EMBANKMENT | | |
0018 204-02290 26.000 EACH | 1500.00000 39000.00] |
SETTLEMENT PLATE I I |
0019 205-03371 2275.000 m3 | 15.00000 34125.00] |
SEDIMENT REMOVE | I |
0020 205-06931 4550.000 Mg | 37.00000 168350.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0021 205-06933 51.000 EACH | 85.00000 4335.00] |
TEMPORARY DITCH INLET PROTECTION I I |
0022 205-06936 3678.000 Mg | 32.00000 117696.00] |
TEMPORARY SEDIMENT TRAP I I |
0023 205-06937 2832.000 m I 10.00000 28320.00] |
I I |

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 131 -13
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 36-2231526 | ) 1C )
|WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0024 207-08262 205787.000 m2 | 4.00000 823148.00] |
SUBGRADE TREATMENT, TYPE I | | |
0025 207-08266 17395.000 m2 | 1.00000 17395.00] |
SUBGRADE TREATMENT, TYPE 111 I I |
0026 207-08267 1105.000 m2 | 7.00000 7735.00] |
SUBGRADE TREATMENT, TYPE I11A | | |
0027 211-02050 37110.000 m3 | 30.03000 1114413 .30] |
B BORROW I I |
0028 211-06467 221.000 m3 | 43.09000 9522.89]| |
AGGREGATE FOR END BENT BACKFILL I I |
0029 211-07454 46942.000 m3 | 36.77000 1726057 .34 |
STRUCTURE BACKFILL I | |
0030 301-07448 46970.000 Mg | 17.02000 799429 .40 |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0031 302-06464 46303.000 m3 | 4200000 1944726 .00 |
SUBBASE FOR PCCP | | |
0032 302-07455 122.600 m3 | 170.40000 20891.04]| |
DENSE GRADED SUBBASE I I |
0033 306-08043 749.000 m2 | 4.95000 3707.55] |
MILLING, TRANSITION I | |
0034 402-07432 1581.000 Mg | 80.00000 126480.00]| |
HMA SURFACE, TYPE A | | |
0035 402-07435 2538.000 Mg | 60.00000 152280.00]| |
HMA INTERMEDIATE, TYPE A I I |
0036 406-05520 5.000 Mg | 443.06000 2215.30] |
ASPHALT FOR TACK COAT | | |
0037 501-06266 LUMP |  15193.45000 15193.45] |
PROFILOGRAPH, PCCP I | |
0038 501-06321 30807.000 m2 | 37.00000 1139859.00] |
QC/QA-PCCP, 250 mm | | |
0039 501-06322 156080.000 m2 | 35.00000 5462800.00| |
QC/QA-PCCP, 275 mm I | |
0040 503-05240 33983.700 m I 28.00000 951543.60] |
D-1 CONTRACTION JOINT I I |
0041 601-01128 16.000 EACH | 1500.00000 24000.00] |
GUARDRAIL TRANSITION TYPE WGB I | |
0042 601-01625 2.000 EACH | 1700.00000 3400.00] |
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I I |
I I |

CURVED, 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 131 -14
TABULATION OF BIDS
ROUTE : 231
CALL ORDER 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 | ) 1C )
[WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ P
0043 601-94689 10.000 EACH | 2500.00000 25000.00] |
GUARDRAIL END TREATMENT, OS | | |
0044 601-94690 8.000 EACH | 4100.00000 32800.00] |
GUARDRAIL END TREATMENT, MS | | |
0045 601-95344 66.500 m | 654.00000 43491.00] |
HANDRAIL, PEDESTRIAN | | |
0046 601-97774 2.000 EACH | 1800.00000 3600.00] |
GUARDRAIL END TREATMENT, 0S, SPARE | | |
PARTS PACKAGE I | |
0047 601-97803 2.000 EACH | 2400.00000 4800.00] |
GUARDRAIL END TREATMENT, MS, SPARE | | |
PARTS PACKAGE | | |
0048 601-99105 633.000 m | 55.00000 34815.00] |
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0049 601-99108 473.000 m | 77.00000 36421.00] |
GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 | | |
m SPACING | | |
0050 602-06729 40.000 EACH | 12.00000 480.00] |
BARRIER DELINEATOR I I |
0051 603-06040 13734.000 m | 17.50000 240345.00] |
FENCE, FARM FIELD, 1190 mm | | |
0052 605-06095 213.000 m | 27.76000 5912.88]| |
CURB, INTEGRAL, B, CONCRETE | | |
0053 606-07485 31347.000 m | 0.85000 26644.95] |
MILLED PCCP SHOULDER CORRUGATIONS | | |
0054 609-06258 500.800 m2 | 58.33000 29211.66] |
REINFORCED CONCRETE BRIDGE APPROAH, 275 | | |
mm | | |
0055 610-06258 318.000 m2 | 66 .36000 21102.48] |
REINFORCED CONCRETE BRIDGE APPROACH, | | |
275 mm | | |
0056 610-07486 455.000 Mg | 145.00000 65975.00] |
HMA FOR APPROACHES, TYPE A | | |
0057 610-08446 58.000 m2 | 54.09000 3137.22] |
PCCP FOR APPROACHES, 150 mm | | |
0058 610-09108 250.000 m2 | 57.12000 14280.00] |
PCCP FOR APPROACHES, 225 mm | | |
0059 611-06497 3.000 EACH | 210.00000 630.00] |
I I |

MAILBOX ASSEMBLY, SINGLE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 131 -15
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 36-2231526 | ) 1C )
|WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0060 615-06490 44.000 EACH | 140.00000 6160.00] |
RIGHT OF WAY MARKER | | |
0061 615-06505 11.000 EACH | 560.00000 6160.00] |
MONUMENT, B I I |
0062 615-06510 16.000 EACH | 485.00000 7760.00] |
MONUMENT, C | | |
0063 615-06515 39.000 EACH | 116.00000 452400 |
MONUMENT, D I | |
0064 616-02320 24545.500 m2 | 2.15000 52772.83] |
GEOTEXTILES I I |
0065 616-05688 1994.000 Mg | 39.00000 77766.00] |
RIPRAP, CLASS 1 I | |
0066 616-05689 2816.000 Mg | 35.00000 98560.00] |
RIPRAP, CLASS 2 I I |
0067 616-06405 9680.000 Mg | 35.00000 338800.00] |
RIPRAP, REVETMENT I | |
0068 616-06451 3635.000 Mg | 34.00000 123590.00]| |
RIPRAP, UNIFORM I I |
0069 616-51367 982.000 m2 | 61.41000 60304.62] |
SLOPEWALL, CONCRETE, 100 mm I I |
0070 621-01004 28.000 EACH | 690.00000 19320.00] |
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0071 621-06545 94.000 Mg | 400.00000 37600.00] |
FERTILIZER I I |
0072 621-06553 10309.000 kg | 8.10000 83502.90] |
SEED MIXTURE, R | | |
0073 621-06557 178.000 kg | 6.35000 1130.30] |
SEED MIXTURE, T I I |
0074 621-06565 331.000 Mg | 400.00000 132400.00]| |
MULCHING MATERIAL | I |
0075 621-06567 785.000 kL | 1.00000 785.00] |
WATER I I |
0076 621-06574 43374.000 m2 | 2.57000 111471.18] |
SODDING I I |
0077 622-52436 30.000 EACH | 31.00000 930.00] |
SIGN, DO NOT MOW OR SPRAY I I |
0078 622-91786 10900.000 EACH | 3.90000 42510.00] |
I I |

SEEDLING



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/20/07
PAGE : 131 -16

ROUTE : 231
CALL ORDER  : 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE -
IC 4 ) 36-2231526 | ) 1C )
|WALSH CONSTR COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0079 701-51195 1215.600 m | 125.00000 151950.00] |

PILE, STEEL H, HP 310 X 79 | | |
0080 701-91792 104.000 EACH | 262.86000 27337.44] |
PILE TIP, STEEL H I I |
0081 702-04325 LUMP | 200000.00000 200000.00] |
TEMPORARY SHORING | | |
0082 702-51005 323.600 m3 | 950.00000 307420.00] |
CONCRETE, A, SUBSTRUCTURE I I |
0083 702-51015 79.400 m3 | 800.00000 63520.00] |
CONCRETE, B, FOOTINGS I I |
0084 703-06029 156628.000 kg | 1.78000 278797.84] |
REINFORCING BARS, EPOXY COATED I | |
0085 704-51002 734.900 m3 | 100000000 734900.00] |
CONCRETE, C, SUPERSTRUCTURE I I |
0086 706-05732 16.000 EACH | 175834000 28133.44]| |
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0087 706-51020 83.200 m3 | 100000000 83200.00] |
CONCRETE, C, RAILING I I |
0088 707-05984 261.600 m I 525.00000 137340.00] |
STRUCTURAL MEMBERS, CONCRETE I-BEAM, I | |
111, 1143 mm X 406 mm | | |
0089 707-06831 640.000 m | 700.00000 448000.00] |
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM, 1372 mm x 1067 mm I I |
0090 709-51821 LUMP | 980.00000 980.00] |
SURFACE SEAL | | |
0091 709-51821 LUMP | 4130.00000 4130.00] |
SURFACE SEAL , STRUCTURE NO 1 I I |
0092 709-51821 LUMP |  15119.20000 15119.20] |
SURFACE SEAL , STRUCTURE NO. 2 | | |
0094 714-04733 137.000 m | 3800.00000 520600.00| |
CULVERT, PRECAST, 3 SIDED, REINFORCED | | |
CONCRETE, , 3900 mm X 2100 mm I I |
0095 714-44240 48.900 m3 | 900.00000 44010.00] |
CONCRETE, A, STRUCTURES I I |
0096 715-05019 443.000 m I 215.00000 95245_00] |
PIPE, TYPE 1, CIRCULAR, 900 mm I I |
0097 715-05048 31656.000 m I 6.00000 189936.00]| |
I I |

PIPE, TYPE 4, CIRCULAR, 150 mm



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/20/07
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ROUTE : 231
CALL ORDER  : 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE -
IC 4 ) 36-2231526 | ) 1C )
|WALSH CONSTR COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0098 715-05053 3308.000 m | 45.00000 148860.00] |

PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0099 715-05119 77.000 m | 125.00000 9625.00]| |
PIPE, TYPE 1, CIRCULAR, 375 mm I | |
0100 715-05121 92.000 m I 130.00000 11960.00] |
PIPE, TYPE 1, CIRCULAR, 450 mm | | |
0101 715-05123 201.000 m | 131.00000 26331.00] |
PIPE, TYPE 1, CIRCULAR, 600 mm I I |
0102 715-05128 429.000 m I 450.00000 193050.00]| |
PIPE, TYPE 1, CIRCULAR, 1200 mm I I |
0103 715-05151 1702.000 m I 90.00000 153180.00] |
PIPE, TYPE 2, CIRCULAR, 375 mm I | |
0104 715-05152 227.000 m I 125.00000 28375.00] |
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0105 715-05153 163.000 m I 140.00000 22820.00] |
PIPE, TYPE 2, CIRCULAR, 525 mm I | |
0106 715-05154 144.000 m I 200.00000 28800.00] |
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0107 715-05263 120.000 m I 1060 .00000 127200.00] |
PIPE, TYPE 1, DEFORMED, MIN. AREA 2.73 | | |
m2 | | |
0108 715-06004 6.000 EACH | 1500.00000 9000.00]| |
CONCRETE ANCHOR, 1200 mm | | |
0109 715-06939 6.000 EACH | 3500.00000 21000.00] |
CONCRETE ANCHOR, MIN. AREA 2.73 m2 I I |
0110 715-09219 26.000 m | 3300.00000 85800.00] |
PIPE EXTENSION, DEFORMED, MIN. AREA 8.0 | | |
m2 | | |

0111 715-46005 52.000 EACH | 345.00000 17940.00] |

PIPE END SECTION, 375 mm | | |
0112 715-46010 7.000 EACH | 400.00000 2800.00] |
PIPE END SECTION, 450 mm I I |
0113 715-46015 1.000 EACH | 470.00000 470.00] |
PIPE END SECTION, 525 mm I I |
0114 715-46020 3.000 EACH | 600.00000 1800.00] |
PIPE END SECTION, 600 mm I | |
0115 715-46040 8.000 EACH | 116500000 9320.00] |
PIPE END SECTION, 900 mm I I |
0116 718-06528 380.000 EACH | 791.72000 300853.60] |
| | |

OUTLET PROTECTOR, 1



SIGN POST, SQUARE, 1, REINFORCED ANCHOR

BASE
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TABULATION OF BIDS
ROUTE : 231
CALL ORDER 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 | ) 1C )
|JWALSH CONSTR COMPANY | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0117 718-06532 3000.000 m | 2.40000 7200.00] |
VIDEO INSPECTION FOR UNDERDRAINS | | |
0118 718-52610 5967.000 m3 | 48.00000 286416.00] |
AGGREGATE FOR UNDERDRAINS | | |
0119 718-99153 67665.000 m2 | 1.00000 67665.00] |
GEOTEXTILES FOR UNDERDRAIN | | |
0120 720-45030 4.000 EACH | 2300.00000 9200.00] |
INLET, E7 | | |
0121 720-45045 1.000 EACH | 1900.00000 1900.00] |
INLET, J10 | | |
0122 720-45065 47.000 EACH | 3400.00000 159800.00] |
INLET, N12 | | |
0123 720-45250 3.000 EACH | 4000.00000 12000.00] |
CATCH BASIN, K10 | | |
0124 720-94612 1.000 EACH | 6700.00000 6700.00] |
MANHOLE, K4 | | |
0125 728-98377 LUMP | 2100.00000 2100.00] |
MASONRY COATING | | |
0126 731-93945 1862.000 m2 | 175.00000 325850.00] |
FACE PANELS, CONCRETE | | |
0127 731-93946 1862.000 m2 | 125.00000 232750.00] |
WALL ERECTION | | |
0128 731-93947 273.000 m | 225.00000 61425.00] |
LEVELING PAD, CONCRETE | | |
0129 801-06203 3556.000 m | 0.82000 2915.92] |
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0130 801-06207 7647.000 m | 3.21000 24546 .87] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0131 801-06640 16.000 EACH | 495.00000 7920.00] |
CONSTRUCTION SIGN, A | | |
0132 801-06645 4.000 EACH | 165.00000 660.00] |
CONSTRUCTION SIGN, B | | |
0133 801-06775 LUMP | 900440.97000 900440.97] |
MAINTAINING TRAFFIC | | |
0134 801-07118 50.400 m | 100.00000 5040.00] |
BARRICADE, I111-A | | |
0135 802-05701 240.000 m | 27.80000 6672.00] |
I I |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/20/07
PAGE :- 131 -19

ROUTE : 231
CALL ORDER  : 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE -
IC 4 ) 36-2231526 | ) 1C )
|WALSH CONSTR COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0136 802-05702 87.000 m | 23.52000 2046.24] |

SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0137 802-05703 39.000 m I 27.80000 1084.20] |
SIGN POST, SQUARE, 3, REINFORCED ANCHOR | I |
BASE | | |
0138 802-07057 203.000 m2 | 160.37000 32555.11] |
SIGN, PANEL, WITH LEGEND I | |
0139 802-07151 8.000 EACH | 347.46000 2779.68| |
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, VI1 I I |
0140 802-07154 12.000 EACH | 427.65000 5131.80] |
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, XI1 I I |
0141 802-07158 2.000 EACH | 4543 .75000 9087.50] |
CANTILEVER TRAFFIC SIGN SUPPORT I | |
FOUNDATION, | I I |
0142 802-08456 4.000 EACH | 347.46000 1389.84| |
WIDE FLANGE SIGN POST SUPPORT I | |
FOUNDATION, VIII I | |
0143 802-76025 8.000 m2 | 133.64000 1069.12| |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0144 802-76035 44.000 m2 | 14433000 6350.52] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS | | |
0145 802-76045 13.000 m2 | 14968000 1945 _84| |
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I I |
0146 802-76095 3712.000 kg | 6.95000 25798.40] |
STRUCTURAL STEEL, BREAKAWAY | I |
0147 802-76140 2.000 EACH |  21382.34000 4276468 |
OVERHEAD SIGN STRUCTURE, CANTILEVER I I |
DOUBLE ARM I I |
0148 802-76175 14.000 m I 571.98000 8007.72] |
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | | |
ASSEMBLY (CANTILEVER) I I |
0149 808-03631 16936.000 m I 1.57000 26589.52] |
I I |

LINE, EPOXY, SOLID, WHITE, 100 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 131 -20
TABULATION OF BIDS
ROUTE : 231
CALL ORDER 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 K¢ ) 1C )
|JWALSH CONSTR COMPANY | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0150 808-03632 16898.000 m | 1.57000 26529.86]| |
LINE, EPOXY, SOLID, YELLOW, 100 mm | | |
0151 808-05534 830.000 m | 3.14000 2606.20] |
LINE, EPOXY, SOLID, WHITE, 200 mm | | |
0152 808-06703 2199.000 m | 1.14000 2506.86] |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0153 808-06716 5994.000 m | 1.24000 7432.56] |
LINE, REMOVE | | |
0154 808-07591 97.000 m | 39.36000 3817.92] |
LINE, EPOXY, SOLID, WHITE, 600 mm | | |
0155 808-74805 47.000 m | 39.36000 1849.92] |
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
600 mm | | |
0156 808-74807 4.000 EACH | 195.00000 780.00] |
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS | | |
0157 808-74808 2.000 EACH | 250.00000 500.00] |
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
(ONLY) I I I
0158 808-74811 3499.000 m | 1.96000 6858.04] |
LINE, EPOXY, BROKEN, WHITE, 125 mm | | |
0159 808-75245 2125.000 m | 1.14000 2422 .50] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0160 808-75998 865.000 EACH | 22.50000 19462.50] |
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0161 808-98000 137.000 m | 3.14000 430.18] |
LINE, EPOXY, SOLID, YELLOW, 200 mm | | |
0162 801-03290 2.000 EACH | 495.00000 990.00] |
CONSTRUCTION SIGN, C | | |
0163 715-05407 64.000 m | 40.24000 2575.36] |
PIPE, END BENT DRAIN, 150 mm | | |
0164 503-05310 91.400 m | 453.35000 41436.19] |
TERMINAL JOINT | | |
0165 206-93520 560.000 m2 | 310.00000 173600.00] |
TEMPORARY SHEET PILING | | |
0166 205-06938 350.000 m | 60.00000 21000.00] |
TEMPORARY SLOPE DRAIN | | |
0167 303-02051 180.000 Mg | 22.52000 4053.60] |
I |

STONE, 2 |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 131 -21
TABULATION OF BIDS
ROUTE : 231
CALL ORDER  : 131 CONTRACT ID : IR-28200-A COUNTIES : SPENCER
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 36-2231526 1C 1C )
|WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0168 501-06727 LUMP | 8433.45000 8433.45] |
CORING, PCCP | | |
SECTION TOTALS | $  36,599,000.00] | $
------------------------------------------ A
CONTRACT TOTALS l $  36,599,000.00] 0.00] $




CALL ORDER
LETTING DATE

191

11/14/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :
RURAL

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
R -27967-A

66
06/15/09 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-1357381
2 35-1418333

DAVE O“MARA CONTRACTOR

ROGERS GROUP,

INC.

DATE : 11/20/07
PAGE : 191 -1
COUNTIES : GREENE
PROJECT(S) : 0314026
TOTAL % OVER
BID LOW BID
$ 4,123,718.74 100.0000%

$ 4,557,641.80 110.5226%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/20/07
PAGE : 191 -2

ROUTE : 57
CALL ORDER  : 191 CONTRACT ID : R -27967-A COUNTIES : GREENE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE -
IC 1 ) 35-1357381 | 2 ) 35-1418333 1C )
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

| | |

0001 105-06845 LUMP |  40000.00000 40000.00]  40000.00000 40000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 2.000 EACH | 75.00000 150.00] 1.00000 2.00]
RADIO | I |
0003 105-07039 18.000 MOS | 1600.00000 28800.00] 2075.00000 37350.00]
FIELD OFFICE, B I I |
0004 105-08520 1.000 EACH | 125.00000 125.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 18.000 MOS | 75.00000 1350.00] 52_.50000 945.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 36.000 MOS | 50.00000 1800.00] 52_50000 1890.00]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 105-09198 18.000 MOS | 200.00000 3600.00] 200.00000 3600.00]
LAPTOP COMPUTER SYSTEM I | |
0009 105-09199 18.000 MOS | 75.00000 1350.00] 4250000 765.00]
FIELD OFFICE INTERNET SERVICE | | |
0010 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0011 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0012 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0013 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | I |
0014 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0015 110-01001 LUMP | 205000.00000 205000.00| 120000.00000 120000.00]|
MOBILIZATION AND DEMOBILIZATION I I |
0016 201-52370 LUMP |  67000.00000 67000.00]  56000.00000 56000.00]
CLEARING RIGHT OF WAY I I |
0017 202-02241 7141.000 LFT | 2.65000 18923.65] 2.50000 17852.50]
I I |

GUARDRAIL, REMOVE



GUARDRAIL TERMINAL SYSTEM, W BEAM,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 191 -3
TABULATION OF BIDS
ROUTE : 57
CALL ORDER  : 191 CONTRACT ID : R -27967-A COUNTIES : GREENE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 l 2 ) 35-1418333 | )
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-02272 10937.000 LFT | 3.50000 38279.50] 3.90000 42654.30]
PAVED SIDE DITCH, REMOVE | | |
0019 202-74035 6.000 EACH | 4200000 252.00] 40.00000 240.00]
SIGN, REMOVE I I |
0020 203-02000 25500.000 CYS | 21.00000 535500.00] 19.85000 506175.00]
EXCAVATION, COMMON | | |
0021 205-06932 1880.000 LFT | 10.00000 18800.00] 9.65000 18142.00]
TEMPORARY CHECK DAM, STRAW BALES I | |
0022 205-06936 372.000 TON | 45_00000 16740.00] 37.00000 13764.00]
TEMPORARY SEDIMENT TRAP I I |
0023 205-06937 37284.000 LFT | 1.35000 50333.40] 1.80000 67111.20]
TEMPORARY SILT FENCE I | |
0024 207-08263 40722.000 SYS | 8.70000 354281.40] 9.35000 380750.70]
SUBGRADE TREATMENT, TYPE IA I I |
0025 211-07454 169.000 CYS | 32.00000 5408.00]| 27.00000 4563.00]
STRUCTURE BACKFILL I | |
0026 301-07448 16187.000 TON | 14.30000 231474.10] 26.00000 420862.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0027 304-07491 2888.000 TON | 60.00000 173280.00] 90.50000 261364.00]
HMA PATCHING, TYPE C I | |
0028 306-08034 2627.000 SYS | 0.64000 1681.28] 2.35000 6173.45|
MILLING, ASPHALT, 1 1/2 IN. | | |
0029 306-08042 118468.000 SYS | 0.64000 75819.52] 0.30000 35540.40]
MILLING, SCARIFICATION/PROFILE I I |
0030 306-08043 2368.000 SYS | 0.64000 1515.52] 2.05000 4854.40]
MILLING, TRANSITION | | |
0031 401-07320 915.000 TON | 53.50000 48952 _50] 67.50000 61762.50]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0032 401-07328 9424.000 TON | 50.00000 471200.00] 52.50000 494760.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | | |
0033 401-07379 12674.000 TON | 40.00000 506960.00| 4225000 535476.50]
QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm | | |
0034 401-07389 2760.000 TON | 50.00000 138000.00] 5450000 150420.00]
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | I |
0036 601-01128 8.000 EACH | 155000000 12400.00] 147500000 11800.00]
GUARDRAIL TRANSITION TYPE WGB I | |
0037 601-01522 4.000 EACH | 1840.00000 7360.00] 1750.00000 7000.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0038 601-01839 2.000 EACH | 2050.00000 4100.00] 1950.00000 3900.00]
| | |
| | |

CURVED, 6



JOINT REPAIR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 191 -4
TABULATION OF BIDS
ROUTE : 57
CALL ORDER  : 191 CONTRACT ID : R -27967-A COUNTIES : GREENE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 l 2 ) 35-1418333 | )
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0039 601-01846 2.000 EACH | 190000000 3800.00] 1800.00000 3600.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 3 | | |
0040 601-05586 2.000 EACH | 2310.00000 4620.00] 2200.00000 4400.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 9 | | |
0041 601-06854 4.000 EACH | 2900.00000 11600.00] 2765.00000 11060.00]
GUARDRAIL, W-BEAM, NESTED I | |
0042 601-94689 24.000 EACH | 262500000 63000.00] 3700.00000 88800.00]
GUARDRAIL END TREATMENT, 0S I I |
0043 601-99105 7562.000 LFT | 17.35000 131200.70] 16.50000 124773.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0044 610-07486 1064.000 TON | 65.00000 69160.00] 75.00000 79800.00]
HMA FOR APPROACHES, TYPE A I I |
0045 611-02825 1.000 EACH | 250.00000 250.00] 240.00000 240.00]
MAILBOX ASSEMBLY, TRIPLE I | |
0046 611-06497 17.000 EACH | 205.00000 3485.00] 195.00000 3315.00]
MAILBOX ASSEMBLY, SINGLE I I |
0047 616-02320 11013.000 SYS | 2.60000 28633.80] 2.80000 30836.40]
GEOTEXTILES I | |
0048 616-06405 3739.000 TON | 26.25000 98148.75| 34.00000 127126.00]|
RIPRAP, REVETMENT | | |
0049 616-06451 2059.000 TON | 31.50000 64858.50] 40.00000 82360.00]
RIPRAP, UNIFORM I I |
0050 621-06553 9063.000 LBS | 1.70000 15407.10] 1.60000 14500.80]
SEED MIXTURE, R | | |
0051 621-06567 74.000 kGAL | 20.00000 1480.00] 20.00000 1480.00]
WATER I I |
0052 621-06570 333.000 CYS | 20.00000 6660.00] 48.00000 15984.00]
TOP SOIL | | |
0053 621-06574 6709.000 SYS | 2.85000 19120.65] 2.70000 18114.30]
SODDING I | |
0054 621-06575 11630.000 SYS | 2.85000 33145.50] 2.70000 31401.00]
SODDING, NURSERY I I |
0055 702-90915 11.000 CYS | 200.00000 2200.00] 740.00000 8140.00]
CONCRETE, A I | |
0056 706-91957 50.000 LFT | 170.00000 8500.00] 162.00000 8100.00]
BRIDGE RAILING, THRIE BEAM I I |
0057 708-95370 1620.000 LFT | 34.00000 55080.00] 79.00000 127980.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 191 -5
TABULATION OF BIDS
ROUTE : 57
CALL ORDER  : 191 CONTRACT ID : R -27967-A COUNTIES : GREENE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 l 2 ) 35-1418333 | )
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 714-99346 54.000 LFT | 140.00000 7560.00] 241.00000 13014.00]
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 3 FT. X 2 FT. | | |
0059 715-03475 12.000 EACH | 435.00000 5220.00] 450.00000 5400.00]
SAFETY METAL END SECTION, 4:1, 15 IN. | I |
0060 715-03476 1.000 EACH | 680.00000 680.00]| 775.00000 775.00]
SAFETY METAL END SECTION, 4:1, 24 IN. | I |
0061 715-04611 1.000 EACH | 425.00000 425.00] 490.00000 490.00]
SAFETY METAL END SECTION, 4:1, 12 IN. | I |
0062 715-05048 100.000 LFT | 17.00000 1700.00] 11.30000 1130.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0063 715-05049 100.000 LFT | 19.50000 1950.00] 14.00000 1400.00]
PIPE, TYPE 4, CIRCULAR, 8 IN. I I |
0064 715-05118 6.000 LFT | 108.00000 648.00]| 71.00000 426.00]
PIPE, TYPE 1, CIRCULAR, 12 IN. I I |
0065 715-05119 4.000 LFT | 158.00000 632.00] 43.00000 172.00]
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0066 715-05121 6.000 LFT | 115.00000 690.00]| 37.00000 222.00]
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |
0067 715-05123 94.000 LFT | 84.00000 7896.00] 84.00000 7896.00]
PIPE, TYPE 1, CIRCULAR, 24 IN. | | |
0068 715-05169 478.000 LFT | 32.00000 15296.00] 50.00000 23900.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. | | |
0069 715-05173 217.000 LFT | 35.00000 7595.00] 51.00000 11067.00]
PIPE, TYPE 3, CIRCULAR, 24 IN. I I |
0070 715-05203 100.000 LFT | 16.00000 1600.00] 11.00000 1100.00]
PIPE, TYPE 4, CIRCULAR, 4 IN. | | |
0071 715-46000 2.000 EACH | 330.00000 660.00] 325.00000 650.00]
PIPE END SECTION, 12 IN. I I |
0072 715-46005 25.000 EACH | 350.00000 8750.00] 235.00000 5875.00]|
PIPE END SECTION, 15 IN. | I |
0073 715-46010 2.000 EACH | 400.00000 800.00] 400.00000 800.00]
PIPE END SECTION, 18 IN. I I |
0074 715-46015 1.000 EACH | 425.00000 425.00] 485.00000 485_00]
PIPE END SECTION, 21 IN. I I |
0075 715-46020 21.000 EACH | 455.00000 9555.00] 560.00000 11760.00]
PIPE END SECTION, 24 IN. I I |
0076 720-44296 22.000 EACH | 350.00000 7700.00] 400.00000 8800.00]|
I I |

CAP INLET



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 191 -6
TABULATION OF BIDS
ROUTE : 57
CALL ORDER  : 191 CONTRACT ID : R -27967-A COUNTIES : GREENE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 l 2 ) 35-1418333 | )
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0077 730-04830 1.000 EACH | 2500.00000 2500.00] 166500000 1665.00]
GRATED BOX END SECTION 11, 4:1, 18 IN. | | |
0078 730-04830 2.000 EACH | 3500.00000 7000.00] 2850.00000 5700.00]
GRATED BOX END SECTION 11, 4:1, 24 IN. | I |
0079 801-03290 2.000 EACH | 14500000 290.00] 134.00000 268.00]
CONSTRUCTION SIGN, C | | |
0080 801-06203 31200.000 LFT | 0.15000 4680.00]| 0.05000 1560.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0081 801-06206 3928.000 LFT | 0.55000 2160.40] 0.05000 196.40]
TEMPORARY PAVEMENT MARKING, 6 IN. I I |
0082 801-06640 39.000 EACH | 260.00000 10140.00] 24400000 9516.00]
CONSTRUCTION SIGN, A I | |
0083 801-06645 47.000 EACH | 40.00000 1880.00] 37.00000 1739.00]
CONSTRUCTION SIGN, B I I |
0084 801-06775 LUMP | 181300.00000 181300.00] 200000 .00000 200000.00]
MAINTAINING TRAFFIC I | |
0085 802-04893 10.000 EACH | 190.00000 1900.00] 180.00000 1800.00]
REFERENCE POST I I |
0086 802-05701 796.000 LFT | 12.75000 10149.00] 12.15000 9671.40]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0087 802-05702 118.000 LFT | 7.60000 896.80] 7.25000 855.50]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0088 802-07058 65.000 EACH | 110.00000 7150.00] 105.00000 6825.00]
SIGN, SHEET ASSEMBLY, RELOCATE | | |
0089 802-76025 6.000 SFT | 25.25000 151.50] 2400000 144.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0090 804-76350 10.000 EACH | 31.50000 315.00] 30.00000 300.00]
DELINEATOR WITH POST, D3, 3 IN. DIA. | I |
0091 808-03631 74269.000 LFT | 0.28000 20795.32] 0.20000 14853.80]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0092 808-03632 33206.000 LFT | 0.28000 9297.68]| 0.20000 6641.20]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0093 808-04896 6329.000 LFT | 0.28000 1772.12] 0.20000 1265.80]
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0094 808-06716 3036.000 LFT | 1.50000 455400 1.50000 4554.00]
I I |

LINE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 191 -7
TABULATION OF BIDS

ROUTE : 57
CALL ORDER  : 191 CONTRACT ID : R -27967-A COUNTIES : GREENE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-1418333 1C )
IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0095 808-74805 462.000 LFT | 7.40000 3418.80] 6.00000 2772.00]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
24 IN. | | |
0096 808-74809 1.000 EACH | 1400.00000 1400.00] 1100.00000 1100.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(R X R) | | |
0097 808-75998 827.000 EACH | 15.25000 12611.75] 1450000 11991.50]
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0098 406-05520 62.000 TON | 205.00000 12710.00] 300.00000 18600.00]
ASPHALT FOR TACK COAT I I |
0099 621-06565 84.000 TON | 570.00000 47880.00] 543.00000 45612.00]
MULCHING MATERIAL I | |
0100 621-06545 17.000 TON | 630.00000 10710.00] 600.00000 10200.00]
FERTILIZER I I |
0101 801-06207 3630.000 LFT | 1.15000 4174 .50 3.75000 13612.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0102 808-75996 827.000 EACH | 4.00000 3308.00] 3.75000 3101.25]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I | |
SECTION TOTALS I $ 4,123,718.74] $ 4,557,641.80] $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 4,123,718.74] $ 4,557,641.80] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 211 -1
VENDOR RANKING
CALL ORDER 211 CONTRACT ID : R -28949-A COUNTIES : FLOYD
LETTING DATE : 11/14/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 08/02/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0501209
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 3,364,000.00 100.0000%

2 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 4,300,000.00 127.8240%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 211 -2
TABULATION OF BIDS
ROUTE : 64
CALL ORDER  : 211 CONTRACT ID : R -28949-A COUNTIES : FLOYD
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-1487672 | )
|GOHMANN ASPHALT & CONSTR., 1 |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  HMA OVERLAY, PREVENTIVE MAINTENENCE
| | |
0001 105-06845 LUMP | 5000.00000 5000.00]  10000.00000 10000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 10.000 MOS | 1250.00000 12500.00] 1800.00000 18000.00]
FIELD OFFICE, B | I |
0003 105-08520 4.000 EACH | 250.00000 1000.00] 300.00000 1200.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 40.000 MOS | 60.00000 2400.00] 125.00000 5000.00]|
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 30.000 MOS | 1000.00000 30000.00] 400.00000 12000.00]
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 30.000 MOS | 50.00000 1500.00] 125.00000 3750.00]
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT I I |
0013 110-01001 LUMP | 168100.00000 168100.00|] 170000.00000 170000.00]|
MOBILIZATION AND DEMOBILIZATION | I |
0014 303-52308 400.000 TON | 25.00000 10000.00] 60.00000 24000.00]
COMPACTED AGGREGATE, O, 53 I I |
0015 304-07783 1320.000 TON | 100.00000 132000.00]| 86.00000 113520.00]
HMA PATCHING, TYPE D I I |
0016 306-08034 440629.000 SYS | 0.75000 330471.75] 0.58000 255564.82]
MILLING, ASPHALT, 1 1/2 IN. I I |
0017 306-08043 8000.000 SYS | 1.30000 10400.00] 0.65000 5200.00]
I I |

MILLING, TRANSITION



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 211 -3
TABULATION OF BIDS
ROUTE : 64
CALL ORDER  : 211 CONTRACT ID : R -28949-A COUNTIES : FLOYD
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-1487672 | )
|GOHMANN ASPHALT & CONSTR., 1 |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 401-06264 LUMP | 5500.00000 5500.00]  20000.00000 20000.00]
PROFILOGRAPH, HMA | | |
0019 401-07320 7875.000 TON | 45_00000 354375.00] 60.00000 472500.00]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I | |
0020 401-07337 28477.000 TON | 57.00000 1623189.00] 74.00000 2107298.00]
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm | | |
0021 402-07787 300.000 TON | 60.00000 18000.00] 60.00000 18000.00]
HMA WEDGE AND LEVEL, TYPE D I | |
0022 406-05520 121.000 TON | 315.00000 38115.00] 420.00000 50820.00]
ASPHALT FOR TACK COAT I I |
0023 506-06333 1500.000 SYS | 111.60000 167400.00] 175.00000 262500.00]
PCCP PATCHING, FULL DEPTH I | |
0024 507-07480 9943.000 SYS | 5.60000 55680.80] 7.25000 72086.75]
PCCP PROFILING I I |
0025 605-05523 200.000 LFT | 15.00000 3000.00] 40.00000 8000.00]
CURB, HMA I | |
0026 720-44000 10.000 EACH | 520.00000 5200.00] 325.00000 3250.00]
CASTING, ADJUST TO GRADE I I |
0027 720-96995 18.000 EACH | 335.00000 6030.00] 150.00000 2700.00]
CLEAN INLET I | |
0028 801-01093 24.000 EACH | 495.00000 11880.00] 495.00000 11880.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | | |
ASSEMBLY | | |
0029 801-03290 16.000 EACH | 198.00000 3168.00] 198.00000 3168.00]
CONSTRUCTION SIGN, C I I |
0030 801-06203 22000.000 LFT | 0.40000 8800.00]| 0.25000 5500.00]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0031 801-06207 22000.000 LFT | 1.25000 27500.00] 1.40000 30800.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0032 801-06640 60.000 EACH | 98.00000 5880.00] 98.00000 5880.00|
CONSTRUCTION SIGN, A I | |
0033 801-06710 400.000 DAY | 5.00000 2000.00] 5.00000 2000.00]
FLASHING ARROW SIGN I I |
0034 801-06775 LUMP | 183852.40000 183852.40| 460213.78000 460213.78]
MAINTAINING TRAFFIC I | |
0035 801-09133 8.000 EACH | 3500.00000 28000.00] 3500.00000 28000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0036 808-03631 7581.000 LFT | 0.83000 6292_23] 0.83000 6292.23|
| | |

LINE, EPOXY, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 211 -4
TABULATION OF BIDS
ROUTE : 64
CALL ORDER  : 211 CONTRACT ID : R -28949-A COUNTIES : FLOYD
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-1487672 | )
|GOHMANN ASPHALT & CONSTR., 1 |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 808-03632 7581.000 LFT | 0.83000 6292.23] 0.83000 6292.23]
LINE, EPOXY, SOLID, YELLOW, 4 IN. | | |
0038 808-05534 265.000 LFT | 1.66000 439.90| 1.66000 439_90]
LINE, EPOXY, SOLID, WHITE, 8 IN. | | |
0039 808-05535 60.000 LFT | 9.16000 549.60] 9.16000 549.60]
TRANSVERSE MARKINGS, EPOXY, SOLID, | | |
WHITE, CROSSHATCH LINE, 24 IN. | I |
0040 808-06702 28837.000 LFT | 0.37000 10669.69] 0.37000 10669.69]
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. | | |
0041 808-06703 62344.000 LFT | 0.30000 18703.20] 0.30000 18703.20]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0042 808-06705 7678.000 LFT | 0.60000 4606.80]| 0.60000 4606.80]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0043 808-74811 3935.000 LFT | 1.04000 4092.40]| 1.04000 4092.40]
LINE, EPOXY, BROKEN, WHITE, 5 IN. I | |
0044 808-75245 62519.000 LFT | 0.30000 18755.70] 0.30000 18755.70]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I I |
0045 808-75272 890.000 LFT | 3.63000 3230.70] 3.63000 3230.70]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 24 IN. | | |
0046 808-75996 2108.000 EACH | 4.00000 8432.00] 5.95000 12542.60]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0047 808-75998 2108.000 EACH | 14.70000 30987.60] 14.70000 30987.60]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 3,364,000.00] $ 4,300,000.00] $
------------------------------------------ A
CONTRACT TOTALS l $ 3,364,000.00] $ 4,300,000.00] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
221 CONTRACT ID : R -28957-A

11/14/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 10/25/08 COMPLETION DATE

COUNTIES : ALLEN

PROJECT(S) :

0501202

3,469,737.01
3,486,574.08
4,076,880.65
4,319,224.41

DATE
PAGE

11/720/07
221 -1

% OVER
LOW BID

100.0000%
100.4853%
117.4983%
124.4828%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1065659 BROOKS CONSTRUCTION COMPANY INC

2 35-1374866 PRIMCO, INC.

3 38-2625522 SCODELLER CONSTRUCTION, INC.

4 35-1817530 PIONEER ASSOCIATES, INC.

5 38-1892125 KELCRIS CORPORATION

4,566,438.82

131.6076%



CALL ORDER 221
LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28957-A

: FT. WAYNE DISTRICT

ROUTE : 469

COUNTIES : ALLEN

DATE :
PAGE :

11/720/07
221 -2

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001  CONCRETE PAVEMENT RESTORATI

0001 105-07039 12.000 MOS
FIELD OFFICE, B

0002 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0003 105-08521 24.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0004 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0005 105-09198 12.000 MOS
LAPTOP COMPUTER SYSTEM

0006 105-09199 12.000 MOS
FIELD OFFICE INTERNET SERVICE

0007 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0008 109-08360 1.000 DOL
CONTRACT LIENS

0009 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0010 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0011 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0012 202-02240 1270.000 SYS
PAVEMENT REMOVAL

0013 203-02000
EXCAVATION, COMMON

0014 205-02224 1600.000 LFT
TEMPORARY EROSION AND SEDIMENT CONTROL,
PERIMETER PROTECTION

915.000 CYS

0015 205-06932 235.000 LFT
TEMPORARY CHECK DAM, STRAW BALES

0016 210-07243 800.000 EACH
PATCH , HOLE

0017 301-07448 1335.000 TON

COMPACTED AGGREGATE, NO. 53, BASE

|
|
I
|
+
0
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-1065659 |
BROOKS CONSTRUCTION COMPANY |
|

UNIT PRICE
____________________________ R R

N

1500.

80.

36.

370.

41.

1.

173400.

11.

33.

1.

11.

40.

35.

00000

00000

00000

.00000

00000

00000

.00000

-00000

.00000

00000

00000

50000

00000

52000

20000

00000

00000

( 2 ) 35-1374866 |

PRIMCO, INC. |

|

AMOUNT] UNIT PRICE AMOUNT]

| |
18000.00] 1600.00000 19200.00]
| |

160.00] 100.00000 200.00]

I |

864.00] 90.00000 2160.00]

| |

1.00] 1.00000 1.00]

| |

| |
4440.00] 525.00000 6300.00]
| |

492.00] 133.00000 1596.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
173400.00| 174328.70000 174328.70]|
| |
14605.00] 45_00000 57150.00]
| |
30195.00] 25.00000 22875.00]
I |
2432.00] 1.52000 2432.00]
| |

| |
2632.00] 11.20000 2632.00]
| |
32000.00] 34.00000 27200.00]
| |
46725.00] 19.00000 25365.00]
| |

(22

3 ) 38-2625522

CODELLER CONSTRUCTION, INC.

UNIT PRICE

300.

75.

1.

256000.

62.

25.

3.

12.

45.

39.

-00000

.00000

-00000

.00000

00000

00000

.00000

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

44000

AMOUN

13200.

350.

3600.

3600.

900.

1.

256000.

78740.

22875.

4800.

2820.

36000.

52652.

T

00

00

00

.00

00

00

.00

.00

.00

00

00

00

00

00

00

00

40



CALL ORDER 221

LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28957-A

: FT. WAYNE DISTRICT

ROUTE : 469

COUNTIES : ALLEN

DATE :
PAGE :

11/720/07
221 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 302-07455 175.000
DENSE GRADED SUBBASE

0019 303-01180 1311.000

COMPACTED AGGREGATE, NO. 53

0020 306-08039 275.000
MILLING, ASPHALT REMOVAL

0021 306-08043 2660.000
MILLING, TRANSITION

0022 402-07453 1115.000
HMA FOR TEMPORARY PAVEMENT

0023 402-07787 245.000
HMA WEDGE AND LEVEL, TYPE D

0024 406-05520 3.100
ASPHALT FOR TACK COAT

0025 503-05240 8880.000
D-1 CONTRACTION JOINT

0026 503-05310 1225.000
TERMINAL JOINT , REPAIR

0027 506-06333 26580.000
PCCP PATCHING, FULL DEPTH

0028 507-07480 26850.000
PCCP PROFILING

0031 609-06258 1270.000

REINFORCED CONCRETE BRIDGE APPROACH, 11

IN.

0032 621-06559 1636.000
MULCHED SEEDING, R

0033 621-06626 2683.000
MULCHED SEEDING, D

0034 703-06029 51000.000

REINFORCING BARS, EPOXY COATED
0035 710-09158 42.000

SYS

TON

TON

TON

LFT

LFT

SYS

SYS

SYS

SYS

SYS

LBS

SFT

PATCHING CONCRETE STRUCTURES , MUDWALL

0036 720-04499
INLET, RECONSTRUCT
0037 722-51852 45.000

BRIDGE DECK PATCHING, PARTIAL DEPTH

0038 724-51925 12.000

STRUCTURAL EXPANSION JOINT, SS , REPLAC

100.000 EACH

SFT

LFT

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

( 1 ) 35-1065659 |
BROOKS CONSTRUCTION COMPANY |
|

UNIT PRICE
____________________________ e

45.

17.

5.

4.

65.

85.

300.

10.

15.

67.

80.

88.

500.

42.

325.

65000

00000

00000

00000

00000

00000

00000

.85000

00000

.76000

.70000

.00000

00000

00000

00000

00000

2 ) 35-1374866 |

RIMCO, INC. |

AMOUNT| UNIT PRICE AMOUNT:
7875.00] 55.00000 9625.00]
23073.60’ 50.00000 65550 oo=
1457.50I 13.00000 3575.00}
12369.00I 12.00000 31920.oo=
72475.00I 90.00000 100350.00}
20825.00I 180.00000 44100.00}
930.00I 100.00000 310.oo=
88800.00I 12.00000 106560.00}
18375.00I 23.00000 28175.00:
1780860.00I 71.50000 1900470.00}
157072.50I 6.15000 165127.50:
101600.00’ 60.00000 76200.00=
| |

1243.36I 0.76000 1243.36:
1878.10I 0.70000 1878.10=
51000.00I 1.10000 56100.00:
3696.00I 410.00000 17220_oo=
5oooo.ooI 425.00000 42500.00}
1890.00I 50.00000 2250.00}
3900.00! 215.00000 2580.00!

(
S

3 ) 38-2625522

CODELLER CONSTRUCTION, INC.

UNIT PRICE

41.

13.

12.

120.

220.

100.

14.

23.

82.

172.

200.

350.

200.

350.

00000

00000

00000

00000

00000

00000

78000

.35000

00000

.00000

-00000

.10000

00000

00000

00000

00000

AMOUN

31920.

133800.

53900.

310.

124320.

28175.

2200292.

170497.

218440.

3272.

5366.

56100.

8400.

35000.

9000.

4200.

T

.00

.00

.00

00

00

00

00

00

00

40

50

00

00

00

00

00

00

00

00



JOINTS

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 221 -4
TABULATION OF BIDS
ROUTE : 469
CALL ORDER : 221 CONTRACT ID : R -28957-A COUNTIES : ALLEN
LETTING DATE : 11/14/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 IC 2 ) 35-1374866 IC 3 ) 38-2625522
|BROOKS CONSTRUCTION COMPANY |PRIMCO, INC. | SCODELLER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0039 724-51925 47.000 LFT | 250.00000 11750.00] 4500000 2115.00] 200.00000 9400.00
STRUCTURAL EXPANSION JOINT, SS , SEAL, | | |
REPLACE | | |
0040 801-01093 8.000 EACH | 635.00000 5080.00] 635.00000 5080.00] 2500.00000 20000.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY | | |
0041 801-03290 4.000 EACH | 198.00000 792.00] 198.00000 792.00] 147.00000 588.00
CONSTRUCTION SIGN, C I I |
0042 801-06207 28200.000 LFT | 0.96500 27213.00] 0.62000 17484.00] 1.00000 28200.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0043 801-06640 74.000 EACH | 128.00000 9472.00] 128.00000 9472.00] 119.00000 8806.00
CONSTRUCTION SIGN, A I I |
0044 801-06710 1000.000 DAY | 5.00000 5000.00]| 5.00000 5000.00]| 16.25000 16250.00
FLASHING ARROW SIGN I I |
0045 801-06775 LUMP | 416795.00000 416795.00] 185960.72000 185960.72]  25000.00000 25000.00
MAINTAINING TRAFFIC I I |
0046 801-09133 4.000 EACH | 5125.00000 20500.00] 5125.00000 20500.00] 7995.00000 31980.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0047 801-92448 2000.000 DAY | 1.50000 3000.00] 1.50000 3000.00] 5.00000 10000.00
CONSTRUCTION SIGNS, MOBILE | | |
0048 808-06368 300.000 LFT | 1.60000 480.00] 1.60000 480.00] 2.80000 840.00
TRANSVERSE MARKING, REMOVE | | |
0049 808-06713 15900.000 LFT | 0.24000 3816.00] 0.24000 3816.00] 0.76000 12084.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0050 808-06714 5900.000 LFT | 0.24000 1416.00] 0.24000 1416.00] 0.76000 448400
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0051 808-06716 4100.000 LFT | 0.39000 1599.00] 0.39000 1599.00] 0.80000 3280.00
LINE, REMOVE I I |
0052 808-75001 3400.000 LFT | 0.30000 1020.00] 0.30000 1020.00] 4.65000 15810.00
LINE, PAINT, BROKEN, WHITE, 5 IN. | I |
0053 808-75008 2700.000 LFT | 0.47000 1269.00] 0.47000 1269.00] 0.39000 1053.00
LINE, PAINT, SOLID, WHITE, 8 IN. I I |
0054 808-75072 600.000 LFT | 3.41000 2046.00] 3.41000 2046.00]| 7.00000 4200.00
TRANSVERSE MARKINGS, PAINT, SOLID, I I |
WHITE, CROSSHATCH LINE, 24 IN. I | |
0055 507-08270 1325.000 LFT | 1.65000 2186.25| 2.00000 2650.00] 1.73000 2292.25
CRACKS IN PCCP, ROUT AND SEAL I I |
0056 507-08272 105200.000 LFT | 1.65000 173580.00] 1.47000 154644 .00 1.73000 181996.00
| | |

IN PCCP, SAW AND SEAL



CALL ORDER 221
LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28957-A

: FT. WAYNE DISTRICT

ROUTE : 469

COUNTIES : ALLEN

DATE :
PAGE :

11/720/07
221 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0057 612-04315 18.100 TON
ASPHALT MATERIAL FOR UNDERSEAL

0058 612-60410 302.000 EACH
DRILLED HOLE FOR UNDERSEAL

0059 612-05081 1.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
UNDERSEAL

0060 718-52610 140.000 CYS
AGGREGATE FOR UNDERDRAINS

0061 506-06333 200.000 SYs
PCCP PATCHING, FULL DEPTH , FOR
UNDERDRAINS

0062 621-01004 2.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-1065659
B

ROOKS CONSTRUCTION COMPANY

1375.00000

17.60000

4100.00000

65.00000

65.00000

525.00000

I 2 ) 35-1374866 |
IPRIMCO, INC. |

| |

AMOUNT| UNIT PRICE AMOUNT|
24887.50] 1375.00000 24887.50]
| |
5315.20] 17.60000 5315.20]
| |
4100.00] 4100.00000 4100.00]
| |

| |
9100.00] 105.00000 14700.00]
| |
13000.00] 105.00000 21000.00]
| |

| |
1050.00] 52500000 1050.00]
| |

| |
3,469,737.01] $ 3,486,574 .08]
3,469,737.01] $ 3,486,574 .08]

(
S

3 ) 38-2625522
CODELLER CONSTRUCTION, INC.

UNIT PRICE

4100.

62.

83.

2000.

.00000

.60000

00000

51000

51000

00000

AMOUN

8751.

16702.

4000.

4,076,880.

4,076,880.

T

.50

.20

.00

40

00

00

65

65




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 221 -6
TABULATION OF BIDS
ROUTE : 469
CALL ORDER : 221 CONTRACT ID : R -28957-A COUNTIES : ALLEN
LETTING DATE : 11/14/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-1817530 IC 5 ) 38-1892125 1C )
IPIONEER ASSOCIATES, INC. IKELCRIS CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  CONCRETE PAVEMENT RESTORATION
| | |
0001 105-07039 12.000 MOS | 1750 .00000 21000.00] 0.01000 0.12]
FIELD OFFICE, B | | |
0002 105-08520 2.000 EACH | 200.00000 400.00] 0.01000 0.02]
CELLULAR TELEPHONE/RADIO | | |
0003 105-08521 24.000 MOS | 100.00000 2400.00] 0.01000 0.24]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0005 105-09198 12.000 MOS | 500.00000 6000.00] 0.01000 0.12]
LAPTOP COMPUTER SYSTEM I I |
0006 105-09199 12.000 MOS | 60.00000 720.00] 0.01000 0.12]
FIELD OFFICE INTERNET SERVICE I I |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I | |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP | 215000.00000 215000.00]  45500.00000 45500.00]
MOBILIZATION AND DEMOBILIZATION | | |
0012 202-02240 1270.000 SYS | 17.00000 21590.00] 64.00000 81280.00]
PAVEMENT REMOVAL I I |
0013 203-02000 915.000 CYS | 33.00000 30195.00] 58.00000 53070.00]
EXCAVATION, COMMON | | |
0014 205-02224 1600.000 LFT | 1.52000 2432.00] 1.54000 2464.00|
TEMPORARY EROSION AND SEDIMENT CONTROL, | I |
PERIMETER PROTECTION I I |
0015 205-06932 235.000 LFT | 11.20000 2632.00] 11.31000 2657.85|
TEMPORARY CHECK DAM, STRAW BALES I I |
0016 210-07243 800.000 EACH | 50.00000 40000.00] 17.50000 14000.00]
PATCH , HOLE I I |
0017 301-07448 1335.000 TON | 16.00000 21360.00] 25.00000 33375.00]
I I |

COMPACTED AGGREGATE, NO. 53, BASE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 221 -7
TABULATION OF BIDS
ROUTE : 469
CALL ORDER : 221 CONTRACT ID : R -28957-A COUNTIES : ALLEN
LETTING DATE : 11/14/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-1817530 l 5 ) 38-1892125 | )
IPIONEER ASSOCIATES, INC. IKELCRIS CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 302-07455 175.000 CYS | 35.00000 6125.00] 60.00000 10500.00]
DENSE GRADED SUBBASE | | |
0019 303-01180 1311.000 TON | 30.00000 39330.00] 20.00000 26220.00]
COMPACTED AGGREGATE, NO. 53 I | |
0020 306-08039 275.000 SYS | 5.50000 1512.50] 5.50000 1512_50]
MILLING, ASPHALT REMOVAL | | |
0021 306-08043 2660.000 SYS | 5.00000 13300.00] 5.00000 13300.00]
MILLING, TRANSITION I I |
0022 402-07453 1115.000 TON | 60.00000 66900.00] 60.00000 66900.00]
HMA FOR TEMPORARY PAVEMENT I I |
0023 402-07787 245.000 TON | 75.00000 18375.00] 75.00000 18375.00]
HMA WEDGE AND LEVEL, TYPE D I | |
0024 406-05520 3.100 TON | 300.00000 930.00] 300.00000 930.00]
ASPHALT FOR TACK COAT I I |
0025 503-05240 8880.000 LFT | 7.00000 62160.00] 16.45000 146076.00]|
D-1 CONTRACTION JOINT I | |
0026 503-05310 1225.000 LFT | 15.00000 18375.00] 15.00000 18375.00]
TERMINAL JOINT , REPAIR I I |
0027 506-06333 26580.000 SYS | 108.00000 2870640.00| 115.00000 3056700.00]
PCCP PATCHING, FULL DEPTH I | |
0028 507-07480 26850.000 SYS | 6.00000 161100.00] 5.86000 157341.00]|
PCCP PROFILING | | |
0031 609-06258 1270.000 SYS | 94_00000 119380.00]| 66.00000 83820.00]
REINFORCED CONCRETE BRIDGE APPROACH, 11 | I |
IN. | | |
0032 621-06559 1636.000 SYS | 0.76000 1243 .36 4.77000 7803.72|
MULCHED SEEDING, R | | |
0033 621-06626 2683.000 SYS | 0.70000 1878.10] 4.71000 12636.93]
MULCHED SEEDING, D I I |
0034 703-06029 51000.000 LBS | 1.30000 66300.00] 1.77000 90270.00]
REINFORCING BARS, EPOXY COATED | I |
0035 710-09158 42.000 SFT | 160.00000 6720.00] 270.00000 11340.00]
PATCHING CONCRETE STRUCTURES , MUDWALL | I |
0036 720-04499 100.000 EACH | 200.00000 20000.00] 1320.00000 132000.00]
INLET, RECONSTRUCT I I |
0037 722-51852 45.000 SFT | 78.00000 3510.00] 195.00000 8775.00]
BRIDGE DECK PATCHING, PARTIAL DEPTH , 4 | I |
0038 724-51925 12.000 LFT | 440.00000 5280.00]| 900.00000 10800.00]
I I |

STRUCTURAL EXPANSION JOINT, SS , REPLAC



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 221 -8
TABULATION OF BIDS
ROUTE : 469
CALL ORDER : 221 CONTRACT ID : R -28957-A COUNTIES : ALLEN
LETTING DATE : 11/14/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-1817530 l 5 ) 38-1892125 | )
IPIONEER ASSOCIATES, INC. IKELCRIS CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0039 724-51925 47.000 LFT | 100.00000 4700.00] 200.00000 9400.00]
STRUCTURAL EXPANSION JOINT, SS , SEAL, | | |
REPLACE | | |
0040 801-01093 8.000 EACH | 2000.00000 16000.00] 635.00000 5080.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY | | |
0041 801-03290 4.000 EACH | 200.00000 800.00] 198.00000 792.00]
CONSTRUCTION SIGN, C I I |
0042 801-06207 28200.000 LFT | 1.00000 28200.00] 0.96500 27213.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0043 801-06640 74.000 EACH | 120.00000 8880.00] 128.00000 9472.00]
CONSTRUCTION SIGN, A I I |
0044 801-06710 1000.000 DAY | 20.00000 20000.00] 5.00000 5000.00]|
FLASHING ARROW SIGN I I |
0045 801-06775 LUMP |  90000.00000 90000.00] 121801.00000 121801.00]
MAINTAINING TRAFFIC I I |
0046 801-09133 4.000 EACH | 7500.00000 30000.00] 5125.00000 20500.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0047 801-92448 2000.000 DAY | 11.00000 22000.00] 1.50000 3000.00]
CONSTRUCTION SIGNS, MOBILE | | |
0048 808-06368 300.000 LFT | 10.00000 3000.00] 1.60000 480.00]
TRANSVERSE MARKING, REMOVE | | |
0049 808-06713 15900.000 LFT | 0.30000 4770.00] 0.23500 3736.50]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0050 808-06714 5900.000 LFT | 0.30000 1770.00] 0.23500 1386.50]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0051 808-06716 4100.000 LFT | 0.40000 1640.00] 0.39000 1599.00]
LINE, REMOVE I I |
0052 808-75001 3400.000 LFT | 0.35000 1190.00] 0.29500 1003.00]
LINE, PAINT, BROKEN, WHITE, 5 IN. | I |
0053 808-75008 2700.000 LFT | 1.50000 4050.00] 0.47000 1269.00]
LINE, PAINT, SOLID, WHITE, 8 IN. I I |
0054 808-75072 600.000 LFT | 5.50000 3300.00] 3.41000 2046.00]|
TRANSVERSE MARKINGS, PAINT, SOLID, I I |
WHITE, CROSSHATCH LINE, 24 IN. I | |
0055 507-08270 1325.000 LFT | 2.55000 3378.75] 2.00000 2650.00]
CRACKS IN PCCP, ROUT AND SEAL I I |
0056 507-08272 105200.000 LFT | 1.50000 157800.00] 1.45000 152540.00]
| | |

JOINTS IN PCCP, SAW AND SEAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 221 -9
TABULATION OF BIDS

ROUTE : 469
CALL ORDER : 221 CONTRACT ID : R -28957-A COUNTIES : ALLEN
LETTING DATE : 11/14/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-1817530 IC 5 ) 38-1892125 1C )
IPIONEER ASSOCIATES, INC. IKELCRIS CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 612-04315 18.100 TON | 1375.00000 24887.50] 1375.00000 24887.50]
ASPHALT MATERIAL FOR UNDERSEAL | | |
0058 612-60410 302.000 EACH | 17.60000 5315.20] 17.60000 5315.20]|
DRILLED HOLE FOR UNDERSEAL I I |
0059 612-05081 1.000 EACH | 4100.00000 4100.00] 4100.00000 4100.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
UNDERSEAL | I |
0060 718-52610 140.000 CYS | 100.00000 14000.00] 72.00000 10080.00]
AGGREGATE FOR UNDERDRAINS I I |
0061 506-06333 200.000 SYS | 108.00000 21600.00] 230.00000 46000.00]|
PCCP PATCHING, FULL DEPTH , FOR I I |
UNDERDRAINS I | |
0062 621-01004 2.000 EACH | 525.00000 1050.00] 530.25000 1060.50]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
SECTION TOTALS | $ 4,319,224 _41] $ 4,566,438.82] $
—————————————————————————————————————————— g
|

CONTRACT TOTALS $ 4,319,224.41] $ 4,566,438.82] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
251 CONTRACT ID : R -29678-A

11/14/07 10:00 AM DISTRICT 61
CONTRACT TIME : 10/15/08 COMPLETION DATE

COUNTIES : MONTGOMERY

PROJECT(S) : 9954042

2,054,041.64
2,097,682.31
2,177,000.00
2,197,288.84
2,258,400.00

DATE
PAGE

11/20/07
251 -1

% OVER
LOW BID

100.0000%
102.1246%
105.9862%
106.9739%
109.9491%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1917625 MILESTONE CONTRACTORS, L.P.

2 35-1875662 CRIDER & CRIDER, INC.

3 35-1151771 CALUMET CIVIL CONTRACTORS, INC.

4 35-1698047 GRADEX, INC.

5 35-0918397 RIETH RILEY CONSTRUCTION

6 35-1618530 AMERICAN CONTRACTING & SERVICES

2,697,119.60

131.3079%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 251 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER 251 CONTRACT ID : R -29678-A COUNTIES : MONTGOMERY
LETTING DATE : 11/14/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :

IC 1 ) 35-1917625 IC 2 ) 35-1875662 IC 3 ) 35-1151771
IMILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC. |CALUMET CIVIL CONTRACTORS, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP |  30000.00000 30000.00]  18300.00000 18300.00]  18300.00000 18300.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 11.000 MOS | 1950.00000 21450.00] 1800.00000 19800.00] 1800.00000 19800.00
FIELD OFFICE, A | I |
0003 105-09198 11.000 MOS | 330.00000 3630.00] 275.00000 3025.00] 250.00000 2750.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 11.000 MOS | 115.00000 1265.00] 75.00000 825.00] 50.00000 550.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP | 101420.00000 101420.00] 100000.00000 100000.00] 105000.00000 105000.00
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-52370 LUMP |  25000.00000 25000.00]  20000.00000 20000.00]  21000.00000 21000.00
CLEARING RIGHT OF WAY | | |
0012 202-02241 55.000 LFT | 1400000 770.00] 5.00000 275.00] 6.00000 330.00
GUARDRAIL, REMOVE I I |
0013 202-74025 3284.000 LFT | 1.00000 3284.00] 2.00000 6568.00] 2.05000 6732.20
FENCE, REMOVE | | |
0014 202-96133 43.000 LFT | 22.00000 946.00] 13.50000 580.50] 1400000 602.00
PIPE, REMOVE I | |
0015 203-02000 65645.000 CYS | 5.50000 361047.50] 7.50000 492337.50] 7.40000 485773.00
EXCAVATION, COMMON I I |
0016 203-02070 500.000 CYS | 16.00000 8000.00]| 20.00000 10000.00] 10.00000 5000.00
BORROW | | |
0017 205-03371 491.000 CYS | 17.50000 8592.50] 1.00000 491._00] 8.00000 3928.00
SEDIMENT, REMOVE I I |
0018 205-06930 9.000 TON | 65.00000 585.00] 50.00000 450_00] 40.00000 360.00
| | |

SPLASHPAD, RIPRAP



CALL ORDER 251

LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29678-A

- CRAWFORDSVILLE DISTRICT

ROUTE :

COUNTIES : MONTGOMERY

DATE :
PAGE :

11/720/07
251 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 205-06931 241.000
TEMPORARY CHECK DAM, REVETMENT RIP

0020 205-06933 2.000
TEMPORARY DITCH INLET PROTECTION

0021 205-06936 310.000
TEMPORARY SEDIMENT TRAP

0022 205-06937 1430.000
TEMPORARY SILT FENCE

0023 205-06938 71.000

TEMPORARY SLOPE DRAIN
0024 207-08262 23110.000
SUBGRADE TREATMENT, TYPE 1

0025 211-07454 835.000
STRUCTURE BACKFILL

0026 301-07448 8044.000
COMPACTED AGGREGATE, NO. 53, BASE

0027 303-08210 50.000

TON
RAP
EACH
TON
LFT
LFT
SYS
CYS
TON

TON

COMPACTED AGGREGATE NO. 53, TEMPORARY

FOR DRIVEWAYS

0028 401-07321 1505.000
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm

0029 401-07390 2537.000
QC/QA-HMA, 2, 64, INTERMEDIATE, 19

0030 401-07423 6286.000
QC/QA-HMA, 2, 64, BASE, 19.0 mm

0031 401-07429 2857.000
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G
mm

0032 402-07453 52.000
HMA FOR TEMPORARY PAVEMENT

0033 406-05520 21.000
ASPHALT FOR TACK COAT

0034 601-02103 37.500

GUARDRAIL, W BEAM, SHOP CURVED, 6
IN. SPACING

0035 601-94689 1.000
GUARDRAIL END TREATMENT, OS
0036 601-99132 1.000

GUARDRAIL TRANSITION, VH, 6 FT. 3
SPACING

TON
TON
.0 mm
TON

TON
19.0

TON

TON

LFT
FT. 3

EACH

EACH
IN.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

70.

130.

45.

35.

30.

19.

32.

49.

45.

44 .

49.

160.

400.

55.

3570.

128.

UNIT PRICE
____________________________ e

40.

.28000

00000

.20000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

(¢ 1 ) 35-1917625
MILESTONE CONTRACTORS, L.P.

I 2 ) 35-1875662 |

ICRIDER & CRIDER, INC. |

| |

AMOUNT| UNIT PRICE AMOUNT|
16870.00] 45.00000 10845.00]
| |

260.00] 125_00000 250.00]

| |
13950.00] 30.00000 9300.00]
| |
1830.40]| 1.55000 2216.50]
| |
248500 5.00000 355.00]
| |
97062.00]| 4.00000 92440.00|
| |
25050.00] 20.00000 16700.00]
| |
152836.00] 16.75000 134737.00]
| |
1600.00] 22.00000 1100.00]
| |

| |
73745.00] 49.00000 73745.00]
| |
114165.00] 45.00000 114165.00]
| |

276584 00| 4400000 276584 00|
| |
139993.00] 49.00000 139993.00]
| |

| |
8320.00] 140.00000 7280.00]
| |
8400.00] 400.00000 8400.00]
| |
2062.50]| 54.00000 2025.00]
| |

| |
3570.00] 3500.00000 3500.00]
| |

128.00] 125.00000 125.00]

| |

| |

( 3 ) 35-1151771
C

ALUMET CIVIL CONTRACTORS,

UNIT PRICE

150.

34.

26.

28.

20.

30.

59.

49.

48.

59.

70.

500.

36.

2750.

90.

-25000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

76000

AMOUN

10540.

1787.

1846.

92440.

23380.

160880.

1500.

88795.

124313.

301728.

168563.

3640.

10500.

1350.

2750.

90.

IN

T

.00

.00

00

50

00

00

00

00

00

00

00

00

00

00

00

00

00

76



CALL ORDER 251
LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

CONTRACT ID : R -29678-A COUNTIES :

DISTRICT - CRAWFORDSVILLE DISTRICT

MONTGOMERY

DATE :
PAGE :

11/20/07
251 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0037 603-06040 1858.000 LFT
FENCE, FARM FIELD, 47 IN.

0038 603-91748 1.000 EACH
FENCE GATE, FARM FIELD, 47 IN. X 16 FT.

0039 610-07486 1859.000 TON
HMA FOR APPROACHES, TYPE A

0040 611-06497 1.000 EACH
MAILBOX ASSEMBLY, SINGLE

0041 615-06490 37.000 EACH
RIGHT OF WAY MARKER

0042 615-06505 13.000 EACH
MONUMENT, B

0043 615-06510 4.000 EACH
MONUMENT, C

0044 616-02320 2554.000 SYS
GEOTEXTILES

0045 616-05688 126.000 TON
RIPRAP, CLASS 1

0046 616-05689 144.000 TON
RIPRAP, CLASS 2

0047 616-06405 91.000 TON
RIPRAP, REVETMENT

0048 616-06451 1212.000 TON
RIPRAP, UNIFORM

0049 621-01004 2.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0050 621-02770 14640.000 SYS
EROSION CONTROL BLANKET

0051 621-06545 4.400 TON
FERTILIZER

0052 621-06553 1395.000 LBS
SEED MIXTURE, R

0053 621-06557 839.000 LBS
SEED MIXTURE, T

0054 621-06565 37.400 TON
MULCHING MATERIAL

0055 621-06567 10.000 KkGAL

WATER

(¢ 1 ) 35-1917625
M

IC 2 ) 35-1875662
ILESTONE CONTRACTORS, L.P. |C
|

RIDER & CRIDER, INC.

( 3 ) 35-1151771
C

ALUMET CIVIL CONTRACTORS,

UNIT PRICE

1365.

40.

185.

127.

555.

485.

58.

60.

28.

33.

500.

550.

350.

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

-05000

00000

.25000

.15000

00000

.00000

AMOUN

185.

4699.

7215.

1940.

7662.

7308.

8640.

2548.

39996.

1000.

15372.

2420.

3138.

1803.

13090.

10.

|

|

I UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
T 5.90000 10062.20] 5.75000 10633.50]  6.55000 12169
I 816.00000 816.00: 800.00000 soo.ooi
I 60.00000 111540.00I 60.00000 111540.00}
I 153.00000 153.00I 150.00000 150.oo=
I 133.00000 4921.00I 130.00000 4810.00:
I 485.00000 6305.00I 475.00000 6175.oo=
I 383.00000 1532.00I 375.00000 1soo.oo=
I 1.10000 2809.40I 1.00000 2554.oo=
I 44..00000 5544.00I 35.00000 4410.oo=
I 40.00000 5760.00I 40.00000 5760.00:
I 49.00000 4459.00I 40.00000 3640.00:
I 29.00000 35148.00: 40.00000 48480.00:
I 510.00000 1ozo.ool 52500000 1oso.oo=
| | |
| | |
| 1.07000 1566480 1.35000 19764.00]
I 560.00000 2464.00I 618.00000 2719.20}
I 2.30000 3208.50I 3.25000 4533.75}
I 2.20000 1845.80I 2.80000 2349.20}
I 357.00000 13351.80I 470.00000 17578.00:
i 1.02000 1o.2oi 10.00000 100.00!

IN

T

-90

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

75

85

00

00



CALL ORDER 251
LETTING DATE :

SET-ASIDE :

11/14/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : R -29678-A

- CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

MONTGOMERY

DATE :
PAGE :

11/20/07
251 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0056 621-06574 2500.000
SODDING

0057 622-52436 11.000
SIGN, DO NOT MOW OR SPRAY

0058 622-91786 470.000
SEEDLING

0059 714-06056 102.000

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 11 FT. X 4 FT.

0060 714-08514 196.000
WINGWALL
0061 715-04231 2.000

SAFETY METAL END SECTION, 4:1, 57
38 IN.
0062 715-05048 11761.000
PIPE, TYPE 4, CIRCULAR, 6 IN.
0063 715-05053 998.000
PIPE, UNDERDRAIN OUTLET, 6 IN.
0064 715-05119 93.
PIPE, TYPE 1, CIRCULAR, 15 IN.
0065 715-05121 169.
PIPE, TYPE 1, CIRCULAR, 18 IN.
0066 715-05125 68.
PIPE, TYPE 1, CIRCULAR, 30 IN.

000

000

000

0067 715-05169 207.000
PIPE, TYPE 3, CIRCULAR, 15 IN.
0068 715-46005 10.000
PIPE END SECTION, 15 IN.

0069 715-46010 4.000
PIPE END SECTION, 18 IN.

0070 715-46020 2.000
PIPE END SECTION, 24 IN.

0071 715-98178 114.000
PIPE ARCH, 0.064 IN., 57 IN. X 38

0072 718-06529 29.000
OUTLET PROTECTOR, 2

0073 718-52610 1045.000
AGGREGATE FOR UNDERDRAINS

0074 718-99153 8127.000

GEOTEXTILES FOR UNDERDRAIN

EACH
EACH

LFT

SFT

EACH
IN. X

LFT
LFT
LET
LFT
LFT
LFT
EACH
EACH
EACH
LFT
EACH
cvs

SYS

3 ) 35-1151771
ALUMET CIVIL CONTRACTORS,

UNIT PRICE

630.

100.

2500.

15.

27.

30.

61.

22.

800.

900.

1000.

98.

525.

40.

00000

00000

-80000

75000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.75000

AMOUN

3760.

64260.

19600.

5000.

32930.

15718.

2511.

5070.

4148.

4554.

8000.

3600.

2000.

11172.

15225.

41800.

14222.

IC 1 ) 35-1917625 IC 2 ) 35-1875662 |
IMILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC. |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
e e e
| 3.00000 7500.00] 3.20000 8000.00]
| | |
| 30.60000 336.60] 30.00000 330.00]
| | |
I 8.20000 3854.00] 8.90000 4183.00]
| | |
| 815.00000 83130.00] 660.00000 67320.00]
| | |
| | |
I 102.00000 19992.00] 115.00000 22540.00]
I | |
I 2150.00000 4300.00] 1700.00000 3400.00]
| | |
| | |
I 2.85000 33518.85]| 3.00000 35283.00]
| | |
I 16.00000 15968.00] 12.00000 11976.00]
| | |
I 37.00000 3441.00] 17.00000 1581.00]
| | |
| 41.00000 6929.00] 21.00000 3549.00]
| | |
| 59.00000 4012.00] 4400000 2992.00]
| | |
I 37.00000 7659.00] 23.00000 4761.00]
| | |
| 430.00000 4300.00] 325.00000 3250.00]
| | |
I 456.00000 1824.00] 375.00000 1500.00]
| | |
| 612.00000 1224_00] 450.00000 900.00]
| | |
I 90.00000 10260.00] 85.00000 9690.00]|
| | |
I 535.00000 15515.00] 500.00000 14500.00]
| | |
I 35.60000 37202.00] 40.00000 41800.00]
| | |
I 1.80000 14628.60] 1.00000 8127.00]
| | |

IN

T

.00

.00

00

00

00

00

80

50

00

00

00

00

00

00

00

00

00

00

25



CALL ORDER 251
LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ROUTE :

ID : R -29678-A
- CRAWFORDSVILLE DISTRICT

COUNTIES :

MONTGOMERY

DATE :
PAGE :

11/720/07
251 -6

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0075 720-44000 2.000 EACH
CASTING, ADJUST TO GRADE

0076 801-03290 4.000 EACH
CONSTRUCTION SIGN, C

0077 801-04308 4.000 EACH

ROAD CLOSURE SIGN ASSEMBLY

0078 801-06203 1578.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0079 801-06640 13.000 EACH
CONSTRUCTION SIGN, A

0080 801-06775 LUMP
MAINTAINING TRAFFIC

0081 801-07119 96.000 LFT
BARRICADE, 111-B

0082 802-05701 198.000 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0083 802-76025 67.600 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0084 802-76035 51.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0085 804-06725 8.000 EACH
DELINEATOR WITH POST, D1, 3 IN. DIA.
0086 805-04197 385.000 LFT

CONDUIT, PVC, 6
0087 808-06703 12521.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

IN.

0088 808-06716 268.000 LFT
LINE, REMOVE
0089 808-75240 863.000 LFT

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0090 808-75245 5645.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0091 808-75278 145.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,

SOLID, YELLOW, CROSSHATCH LINE, 12 IN.

( 3 ) 35-1151771
C

ALUMET CIVIL CONTRACTORS,

UNIT PRICE

129.

4465.

13.

22.

24.

24.

20.

-51000

56000

00000

.72000

75000

00000

00000

00000

00000

-34000

-96000

-34000

-34000

-45000

AMOUN

804.

1684.

4465.

837.

2722.

1487.

1224.

192.

7700.

4257.

793.

293.

1919.

65.

( 1 ) 35-1917625 IC 2 ) 35-1875662 |

MILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC. |

| |

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
____________________________ o

550.00000 1100.00] 500.00000 1000.00]

| |

320.00000 1280.00] 311.00000 1244 _00]

| |

240.00000 960.00] 233.00000 932.00]

| |

0.53000 836.34] 0.52000 820.56]

| |

166.00000 2158.00] 163.00000 2119.00]

| |

8435.00000 8435.00] 8000.00000 8000.00]

| |

16.30000 1564.80] 16.00000 1536.00]

| |

13.00000 2574.00] 12.75000 2524 .50

| I

15.50000 1047.80] 15.20000 1027.52]

I |

| |

19.40000 989.40| 19.00000 969.00]

| I

25.50000 204.00] 34.00000 272.00]

| |

32.00000 12320.00] 13.00000 5005.00]|

| |

0.33000 4131.93] 0.32000 4006.72|

| |

1.53000 410.04]| 1.50000 402.00]

I |

0.59000 509.17] 0.58000 500.54]

| I

0.33000 1862.85] 0.32000 1806.40]

| |

| |

2.04000 295.80]| 2.00000 290.00]

| |

| |

IN

T

.00

.64

.36

78

28

00

12

50

20

00

00

00

14

28

42

30

25



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 251 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 251 CONTRACT ID : R -29678-A COUNTIES : MONTGOMERY
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 | ) 35-1875662 1IC 3 ) 35-1151771
IMILESTONE CONTRACTORS, L.P. |CRIDER & CRIDER, INC. |CALUMET CIVIL CONTRACTORS, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0092 808-75297 147.000 LFT | 4.08000 599.76] 4.00000 588.00] 3.61000 530.67
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0093 808-75320 1.000 EACH | 78.54000 78.54] 77.00000 77.00] 102.01000 102.01
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0094 808-75325 1.000 EACH | 106.00000 106.00] 104.00000 104.00] 153.02000 153.02
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0095 808-75998 142.000 EACH | 25.50000 3621.00] 20.00000 2840.00]| 25.00000 3550.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0096 808-92027 688.000 LFT | 1.37000 942.56] 1.34000 921.92] 0.79000 543.52
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
SECTION TOTALS I $ 2,054,041.64] $ 2,097,682.31] $ 2,177,000.00
------------------------------------------ A e
CONTRACT TOTALS I $ 2,054,041.64] $ 2,097,682.31] $ 2,177,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 251 -8
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 251 CONTRACT ID : R -29678-A COUNTIES : MONTGOMERY
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1698047 IC 5 ) 35-0918397 IC 6 ) 35-1618530
|GRADEX,  INC. IRIETH RILEY CONSTRUCTION |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP |  50000.00000 50000.00]  18300.00000 18300.00]  25000.00000 25000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 11.000 MOS | 2000.00000 22000.00] 2000.00000 22000.00] 2500.00000 27500.00
FIELD OFFICE, A | | |
0003 105-09198 11.000 MOS | 500.00000 5500.00] 250.00000 2750.00] 500.00000 5500.00
LAPTOP COMPUTER SYSTEM I | |
0004 105-09199 11.000 MOS | 100.00000 1100.00] 100.00000 1100.00] 100.00000 1100.00
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP | 109000.00000 109000.00| 183916.54000 183916.54] 133000.00000 133000.00
MOBILIZATION AND DEMOBILIZATION | | |
0011 201-52370 LUMP |  65000.00000 65000.00]  30000.00000 30000.00]  35000.00000 35000.00
CLEARING RIGHT OF WAY I I |
0012 202-02241 55.000 LFT | 35.00000 1925.00] 6.00000 330.00] 6.50000 357.50
GUARDRAIL, REMOVE | | |
0013 202-74025 3284.000 LFT | 3.50000 11494.00] 2.05000 6732.20] 2.25000 7389.00
FENCE, REMOVE I I |
0014 202-96133 43.000 LFT | 40.00000 1720.00] 25.00000 1075.00] 15.00000 645.00
PIPE, REMOVE | I |
0015 203-02000 65645.000 CYS | 5.85000 384023.25] 7.00000 459515 _00] 10.00000 65645000
EXCAVATION, COMMON I I |
0016 203-02070 500.000 CYS | 12.00000 6000.00] 1.00000 500.00] 15.00000 7500.00
BORROW I I |
0017 205-03371 491.000 CYS | 10.00000 4910.00] 20.00000 9820.00] 40.00000 19640.00
SEDIMENT, REMOVE I I |
0018 205-06930 9.000 TON | 60.00000 540.00] 65.00000 585.00] 80.00000 720.00
I I |

SPLASHPAD, RIPRAP



CALL ORDER 251

LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29678-A

- CRAWFORDSVILLE DISTRICT

ROUTE :

COUNTIES : MONTGOMERY

DATE :
PAGE :

11/720/07
251 -9

LINE NO /7 ITEM CODE 7/ ALT

SPACING

RADEX,

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
0019 205-06931 241.000 TON | 30.00000
TEMPORARY CHECK DAM, REVETMENT RIPRAP |
0020 205-06933 2.000 EACH | 195.00000
TEMPORARY DITCH INLET PROTECTION |
0021 205-06936 310.000 TON | 22.00000
TEMPORARY SEDIMENT TRAP |
0022 205-06937 1430.000 LFT | 2.00000
TEMPORARY SILT FENCE |
0023 205-06938 71.000 LFT | 20.00000
TEMPORARY SLOPE DRAIN |
0024 207-08262 23110.000 sSYS | 4.30000
SUBGRADE TREATMENT, TYPE 1 |
0025 211-07454 835.000 CYS | 22.00000
STRUCTURE BACKFILL |
0026 301-07448 8044.000 TON | 15.80000
COMPACTED AGGREGATE, NO. 53, BASE |
0027 303-08210 50.000 TON | 62.00000
COMPACTED AGGREGATE NO. 53, TEMPORARY |
FOR DRIVEWAYS |
0028 401-07321 1505.000 TON | 50.50000
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm |
0029 401-07390 2537.000 TON | 46.35000
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |
0030 401-07423 6286.000 TON | 45_.35000
QC/QA-HMA, 2, 64, BASE, 19.0 mm |
0031 401-07429 2857.000 TON | 50.50000
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 |
mm |
0032 402-07453 52.000 TON | 144 .00000
HVMA FOR TEMPORARY PAVEMENT |
0033 406-05520 21.000 TON | 412.00000
ASPHALT FOR TACK COAT |
0034 601-02103 37.500 LFT | 55.60000
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 |
IN. SPACING |
0035 601-94689 1.000 EACH | 3605.00000
GUARDRAIL END TREATMENT, OS |
0036 601-99132 1.000 EACH | 130.00000
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. |
I

( 4 ) 35-1698047
G INC.

1C

6 ) 35-1618530

JAMERICAN CONTRACTING & SERVIC

IC 5 ) 35-0918397

IRIETH RILEY CONSTRUCTION
| |
AMOUNT| UNIT PRICE AMOUNT|
7230.00] 55.00000 13255.00]
| |
390.00] 150.00000 300.00]
| |
6820.00] 45.00000 13950.00]
| |
2860.00]| 1.25000 1787.50]
| |
1420.00] 20.00000 1420.00]
| |
99373.00] 3.25000 75107.50]
| |
18370.00] 18.00000 15030.00]
| |
127095.20] 20.00000 160880.00]
| |
3100.00] 30.00000 1500.00]
| |
| |
76002.50] 56.00000 84280.00]|
| |
117589.95] 49.00000 124313.00]
| |
285070.10] 46.00000 289156.00]
| |
144278 _50] 49.00000 139993.00]
| |
| |
7488.00] 95.00000 4940.00]
| |
8652.00] 300.00000 6300.00]
| |
2085.00]| 36.00000 1350.00]
| |
| |
3605.00]  2750.00000 2750.00]
| |
130.00] 90.00000 90.00]
| |
| |

135.

50.

50.

35.

25.

50.

51.

47.

46.

51.

150.

450.

38.

2800.

100.

UNIT PRICE
____________________________ e

50.

-50000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

15500.

2145.

3550.

138660.

29225.

201100.

2500.

76755.

119239.

289156.

145707.

7800.

9450.

1425.

2800.

100.

T

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER 251
LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29678-A

- CRAWFORDSVILLE DISTRICT

ROUTE :

COUNTIES : MONTGOMERY

DATE :
PAGE :

11/20/07
251 -10

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0037 603-06040 1858.000 LFT
FENCE, FARM FIELD, 47 IN.

0038 603-91748 1.000 EACH
FENCE GATE, FARM FIELD, 47 IN. X 16 FT.

0039 610-07486 1859.000 TON
HMA FOR APPROACHES, TYPE A

0040 611-06497 1.000 EACH
MAILBOX ASSEMBLY, SINGLE

0041 615-06490 37.000 EACH
RIGHT OF WAY MARKER

0042 615-06505 13.000 EACH
MONUMENT, B

0043 615-06510 4.000 EACH
MONUMENT, C

0044 616-02320 2554.000 SYS
GEOTEXTILES

0045 616-05688 126.000 TON
RIPRAP, CLASS 1

0046 616-05689 144.000 TON
RIPRAP, CLASS 2

0047 616-06405 91.000 TON
RIPRAP, REVETMENT

0048 616-06451 1212.000 TON
RIPRAP, UNIFORM

0049 621-01004 2.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0050 621-02770 14640.000 SYS
EROSION CONTROL BLANKET

0051 621-06545 4.400 TON
FERTILIZER

0052 621-06553 1395.000 LBS
SEED MIXTURE, R

0053 621-06557 839.000 LBS
SEED MIXTURE, T

0054 621-06565 37.400 TON
MULCHING MATERIAL

0055 621-06567 10.000 KkGAL

WATER

1C

6 ) 35-1618530

JAMERICAN CONTRACTING & SERVIC

UNIT PRICE

7.

1500.

65.

200.

135.

600.

500.

40.

40.

40.

30.

550.

600.

375.

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

.25000

00000

-50000

.25000

00000

.50000

AMOUN

120835.

200.

4995.

7800.

2000.

7662.

5040.

5760.

3640.

36360.

1100.

18300.

2640.

3487.

1887.

14025.

15.

IC 4 ) 35-1698047 IC 5 ) 35-0918397

IGRADEX,  INC. IRIETH RILEY CONSTRUCTION

I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
T 5.92000 1000936 6.55000 12169.90]  7.00000 13006
I 825.00000 825.00] 1365.00000 1365 oo=
I 61.80000 114886.20I 75.00000 139425.00}
I 15500000 155.00I 185.00000 185.oo=
I 134.00000 4958.00I 12700000 4699.00:
I 490.00000 6370.00I 55500000 7215.oo=
I 385.00000 1540.00I 485.00000 194o.oo=
I 1.75000 4469.50I 2.50000 6385.00:
I 38.00000 4788.00I 52.00000 6552.00:
I 38.00000 5472.00I 52.00000 7488.00:
I 27.00000 2457.00I 65.00000 5915.00}
I 27.00000 32724.00’ 40.00000 48480.00:
I 595.00000 1190.00I 500.00000 1ooo.oo=
| | |
| | |
| 1.28000 18739.20] 1.05000 15372.00]
I 786.00000 3458.40I 550.00000 2420.oo=
I 6.00000 8370.00I 2.25000 3138.75:
I 5.56000 4664.84I 2.15000 1803.85:
I 206.00000 7704.40I 350.00000 13090.00}
i 20.00000 200.00! 1.00000 10.00!

T

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

50

75

00

00



CALL ORDER 251

LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29678-A

- CRAWFORDSVILLE DISTRICT

ROUTE :

COUNTIES : MONTGOMERY

DATE :
PAGE :

11/20/07
251 -11

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0056 621-06574 2500.000
SODDING

0057 622-52436 11.000
SIGN, DO NOT MOW OR SPRAY

0058 622-91786 470.000
SEEDLING

0059 714-06056 102.000

CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 11 FT. X 4 FT.

0060 714-08514 196.000
WINGWALL

0061 715-04231 2.000
SAFETY METAL END SECTION, 4:1, 57
38 IN.

0062 715-05048 11761.000
PIPE, TYPE 4, CIRCULAR, 6 IN.

0063 715-05053 998.000
PIPE, UNDERDRAIN OUTLET, 6 IN.
0064 715-05119 93.000
PIPE, TYPE 1, CIRCULAR, 15 IN.
0065 715-05121 169.000
PIPE, TYPE 1, CIRCULAR, 18 IN.
0066 715-05125 68.000
PIPE, TYPE 1, CIRCULAR, 30 IN.
0067 715-05169 207.000
PIPE, TYPE 3, CIRCULAR, 15 IN.
0068 715-46005 10.000
PIPE END SECTION, 15 IN.

0069 715-46010 4.000
PIPE END SECTION, 18 IN.

0070 715-46020 2.000
PIPE END SECTION, 24 IN.

0071 715-98178 114.000
PIPE ARCH, 0.064 IN., 57 IN. X 38

0072 718-06529 29.000
OUTLET PROTECTOR, 2

0073 718-52610 1045.000
AGGREGATE FOR UNDERDRAINS

0074 718-99153 8127.000

GEOTEXTILES FOR UNDERDRAIN

EACH
EACH

LFT

SFT

EACH
IN. X

LFT
LFT
LET
LFT
LFT
LFT
EACH
EACH
EACH
LFT
EACH
cvs

SYS

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

1C

6 ) 35-1618530

JAMERICAN CONTRACTING & SERVIC

UNIT PRICE

3.

33.

8.

1100.

225.

2500.

25.

30.

35.

65.

30.

400.

450.

500.

125.

500.

65.

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-50000

AMOUN

3995.

112200.

44100.

5000.

70566.

24950.

2790.

5915.

4420.

6210.

4000.

1800.

1000.

14250.

14500.

67925.

20317.

( 4 ) 35-1698047 IC 5 ) 35-0918397
GRADEX, INC. IRIETH RILEY CONSTRUCTION
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
"""" 268000 11700.00]  2.00000  7250.001  3.00000 7500
50.50000 555.50’ 30.00000 330.oo=
8.90000 4183.00I 8.00000 3760.00:
870.00000 88740.00I 650.00000 66300.00:
| |
150.00000 294oo.ool 120.00000 23520.00}
1800.00000 3eoo.ool 1800.00000 3600.00:
| |
4.20000 49396.20I 2.80000 32930.80:
17.70000 17664.60I 15.75000 15718.50:
37.00000 3441.00I 36.00000 3348.00:
40.00000 6760.00I 38.00000 6422.00:
63.00000 4284.00: 50.00000 34oo.oo=
37.00000 7659.00I 30.00000 6210.00}
540.00000 54oo.oo= 300.00000 3ooo.oo=
580.00000 2320.00I 360.00000 144o.oo=
760.00000 1520.00I 380.00000 760.00:
170.00000 19380.00I 84.00000 9576.00:
575.00000 16675.00I 52500000 15225.00}
33.00000 34485.00I 34.90000 36470.50:
1.11000 9020.97! 1.75000 14222_25i

T

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50



TRANSVERSE MARKINGS, THERMOPLASTIC,
IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 251 -12
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 251 CONTRACT ID : R -29678-A COUNTIES : MONTGOMERY
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1698047 IC 5 ) 35-0918397 IC 6 ) 35-1618530
|GRADEX,  INC. IRIETH RILEY CONSTRUCTION |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0075 720-44000 2.000 EACH | 875.00000 1750.00] 500.00000 1000.00] 1500.00000 3000.00
CASTING, ADJUST TO GRADE | | |
0076 801-03290 4.000 EACH | 320.00000 1280.00] 157.00000 628.00] 165.00000 660.00
CONSTRUCTION SIGN, C I | |
0077 801-04308 4.000 EACH | 240.00000 960.00] 340.00000 1360.00] 400.00000 1600.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0078 801-06203 1578.000 LFT | 0.54000 852.12] 0.50000 789.00] 0.55000 867.90
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0079 801-06640 13.000 EACH | 168.00000 2184.00] 127.00000 1651.00] 135.00000 1755.00
CONSTRUCTION SIGN, A I I |
0080 801-06775 LUMP |  35000.00000 35000.00]  20000.00000 20000.00]  22000.00000 22000.00
MAINTAINING TRAFFIC I | |
0081 801-07119 96.000 LFT | 16.50000 1584.00] 8.55000 820.80] 9.00000 864.00
BARRICADE, 111-B I I |
0082 802-05701 198.000 LFT | 13.10000 2593.80] 13.75000 2722.50] 15.00000 2970.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0083 802-76025 67.600 SFT | 15.70000 1061.32] 22.00000 1487.20] 25.00000 1690.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I | |
0084 802-76035 51.000 SFT | 19.60000 999.60] 2400000 1224 .00 25.00000 1275.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS | | |
0085 804-06725 8.000 EACH | 35.00000 280.00] 2400000 192.00] 25.00000 200.00
DELINEATOR WITH POST, D1, 3 IN. DIA. I I |
0086 805-04197 385.000 LFT | 25.75000 9913.75] 23.00000 8855.00]| 20.00000 7700.00
CONDUIT, PVC, 6 IN. | | |
0087 808-06703 12521.000 LFT | 0.33000 4131.93] 0.33000 4131.93] 0.35000 4382.35
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0088 808-06716 268.000 LFT | 1.55000 415.40| 2.90000 777.20] 3.00000 804.00
LINE, REMOVE | I |
0089 808-75240 863.000 LFT | 0.60000 517.80] 0.33000 284.79] 0.35000 302.05
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0090 808-75245 5645.000 LFT | 0.33000 1862.85] 0.33000 1862.85]| 0.35000 1975.75
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0091 808-75278 145.000 LFT | 2.10000 304.50] 0.44000 63.80] 0.50000 72.50
I | |
| | |

SOLID, YELLOW, CROSSHATCH LINE, 12



CALL ORDER 251
LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -29678-A

DISTRICT - CRAWFORDSVILLE DISTRICT

ROUTE :

COUNTIES : MONTGOMERY

DATE :
PAGE :

11/20/07
251 -13

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0092 808-75297 147.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0093 808-75320 1.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0094 808-75325 1.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0095 808-75998 142.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0096 808-92027 688.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

SECTION TOTALS

CONTRACT TOTALS

1C

6 ) 35-1618530

JAMERICAN CONTRACTING & SERVIC

UNIT PRICE

4.00000

110.00000

165.00000

30.00000

0.85000

AMOUNT

165.00

4260.00

584.80

2,697,119.60

( 4 ) 35-1698047 I ) 35-0918397
GRADEX, INC. IRIETH RILEY CONSTRUCTION
| |
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
____________________________ o
4.10000 602.70] 3.54000 520.38]
I I
80.00000 80.00] 100.00000 100.00]
I I
107 .00000 107.00] 150.00000 150.00]
I I
34.60000 4913.20] 28.75000 4082.50]
| |
1.40000 963.20] 0.77000 529.76]
| |
| |
$ 2,197,288.84]| $ 2,258,400.00]
____________________________ e
$ 2,197,288.84]| $ 2,258,400.00]

2,697,119.60




CALL ORDER : 261
LETTING DATE : 11/14/07 10:00 AM

CONTRACT DESCRIPTION :

INDIANA

CONTRACT ID
DISTRICT
CONTRACT TIME :

RURAL

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
R -29914-A

61
07/15/08 COMPLETION DATE

SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1874009 HAUER EXCAVATING
2 35-1801998 CLR, INC.

DATE : 11/20/07
PAGE : 261 -1
COUNTIES : VIGO
PROJECT(S) : 0710546
TOTAL % OVER
BID LOW BID
$ 14,882.00 100.0000%

$ 29,298.00 196.8687%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 261 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 261 CONTRACT ID : R -29914-A COUNTIES : VIGO
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1874009 | 2 ) 35-1801998 | )
|[HAUER EXCAVATING ICLR, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  DEMOLITION
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | I |
0003 202-03000 LUMP |  14380.00000 14380.00]  24200.00000 24200.00]
HOUSES AND BUILDINGS, REMOVE PARCEL 10 | I |
0004 205-06937 200.000 LFT | 0.50000 100.00] 14.13000 2826.00]|
TEMPORARY SILT FENCE I I |
0005 621-06559 500.000 SYS | 0.80000 400.00] 4.54000 2270.00]
MULCHED SEEDING, R I I |
SECTION TOTALS | $ 14,882.00]| $ 29,298.00] $
------------------------------------------ A
CONTRACT TOTALS | $ 14,882.00] $ 29,298.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 301 -1
VENDOR RANKING
CALL ORDER : 301 CONTRACT ID : RS-26398-A COUNTIES : MADISON
LETTING DATE : 11/14/07 10:00 AM DISTRICT 63
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 4548001
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 434,000.00 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 503,282.48 115.9637%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 539,250.00 124.2512%



CALL ORDER : 301

LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-26398-A

: GREENFIELD DISTRICT

COUNTIES :

ROUTE : 232

MAD1SON

DATE :
PAGE :

11/720/07
301 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001  ASPHALT RESURFACE

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07039 1.000
FIELD OFFICE, B

0003 105-09198 1.000
LAPTOP COMPUTER SYSTEM

0004 105-09199 1.000
FIELD OFFICE INTERNET SERVICE

0005 109-08359 1.000
LIQUIDATED DAMAGES

0006 109-08360 1.000
CONTRACT LIENS

0007 109-08440 1.000
QUALITY ADJUSTMENTS, HMA

0008 109-08443 1.000

QUANTITY

LUMP

MOS

MOS

MOS

DOL

DOL

DOL

DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0009 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 110-01001
MOBILIZATION AND DEMOBILIZATION

0011 303-07449 112.000
COMPACTED AGGREGATE, NO. 73
0012 304-07491 20.000

HMA PATCHING, TYPE C
0013 306-08034 57875.000
MILLING, ASPHALT, 1 1/2 IN.

0014 306-08432 7439.000
MILLING, APPROACH

0015 401-06264
PROFILOGRAPH, HMA

0016 401-07334 4775.000

QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

0017 406-05520 16.000
ASPHALT FOR TACK COAT
0018 610-07488 648.000

HMA FOR APPROACHES, TYPE C

LUMP

TON

TON

SYS

SYS

LUMP

TON

TON

TON

( 1 ) 35-1139301
E & B PAVING

UNIT PRICE

1000.

3600.

334.

200.

21700.

45.

350.

1500.

54.

300.

54.

00000

00000

00000

00000

.00000

.00000

-00000

.00000

.00000

00000

00000

00000

.30000

-30000

00000

00000

00000

00000

INC

| 2 ) 35-1065659 |
|BROOKS CONSTRUCTION COMPANY |

AMOUNTI UNIT PRICE AMOUNT=

| |
1000.00] 3000.00000 3000.00]
3600.00: 2235.00000 2235.00}
334.00I 370.00000 37o.oo=
2oo.ooI 41.00000 41.oo=
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=
1.ooI 1.00000 1.oo=

| |

1.00I 1.00000 1.oo=
21700.00’ 25000.00000 zsooo.ooi
5o4o.ool 20.00000 224o.oo=
7ooo.oo= 118.38000 2367.60}
17362.50I 0.91000 52666.25:
2231.70I 0.01000 74.39=
1500.00I 2500.00000 zsoo.ooi
257850.00I 58.69000 280244.75}
4800.00: 100.00000 1600.00:
34992.00! 78.98000 51179.o4i

e

3 ) 35-0918397
IETH RILEY CONSTRUCTION

1000.
2375.
100.

50.

15021.
36.

150.

2500.
69.
300.

105.

00000

00000

00000

00000

-00000

.00000

-00000

.00000

.00000

47000

00000

00000

.50000

.70000

00000

00000

00000

00000

AMOUN

1000.

2375.

100.

50.

1.

15021.

4032.

3000.

28937.

5207.

2500.

329475.

4800.

68040.

T

00

00

00

00

.00

.00

.00

.00

00

47

00

00

50

30

00

00

00

00



CALL ORDER : 301
LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-26398-A

: GREENFIELD DISTRICT

ROUTE : 232
COUNTIES : MADISON

DATE :
PAGE :

11/720/07
301 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 615-06525 1.000 EACH
CASTING ADJUSTED TO GRADE, MONUMENT

0020 801-03290 3.000 EACH
CONSTRUCTION SIGN, C

0021 801-06207 21086.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

0022 801-06640 20.000 EACH
CONSTRUCTION SIGN, A

0023 801-06775 LUMP
MAINTAINING TRAFFIC

0024 805-02328 3440.000 LFT
SIGNAL CABLE, 1C 14CGA.

0025 805-78510 455.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED

0026 805-78795 860.000 LFT

SAW CUT FOR ROADWAY LOOP AND SEALER
0027 808-06701 218.000 LFT
LINE, THERMOPLASTIC, BROKEN, WHITE, 4

IN.

0028 808-06703 50650.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0029 808-06705 243.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN

0030 808-75078 1316.000 LFT
TRANSVERSE MARKINGS, PAINT, SOLID,
YELLOW CROSSHATCH LINE, 12 IN.

0031 808-75240 1951.000 LFT
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0032 808-75245 19135.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0033 808-75297 96.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0034 808-75320
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

27.000 EACH

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

74.

21325.

10.

66.

00000

00000

.15000

-50000

-00000

-95000

.07000

-85000

.15000

.28000

-28000

00000

00000

AMOUN

393.

23194.

1480.

21325.

516.

1137.

6020.

207.

3545.

206.

1513.

546.

5357.

960.

1782.

( 1 ) 35-1139301 IC 2 ) 35-1065659 1¢
E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |R

| |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]

____________________________ o

1000.00000 1000.00] 283.87000 283.87]

| |

110.00000 330.00] 175.00000 525.00]

| |

0.60000 12651.60] 0.01000 210.86]

I I

90.00000 1800.00] 83.00000 1660.00]

| |

2545090000 25450.90]  41676.10000 41676.10]

| |

0.15000 516.00] 0.15000 516.00]

| |

2.50000 1137.50] 0.25000 113.75]

| |

7.00000 6020.00] 7.00000 6020.00]

| |

0.60000 130.80] 0.27000 58.86]

| |

| |

0.05000 2532.50] 0.27000 13675.50]

| |

2.50000 607.50] 0.54000 131.22]

| |

0.40000 526.40] 1.17000 1539.72|

I I

0.60000 1170.60] 0.27000 526.77]

I I

0.50000 9567.50] 0.27000 5166.45]

| |

| |

5.00000 480.00] 3.25000 312.00]

| |

| |

135.00000 3645.00] 67.00000 1809.00]

| |

| |

T

.00

00

60

00

00

00

50

00

10

50

55

40

28

80

00

00



CALL ORDER

- 301
LETTING DATE :

11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT ID :

DISTRICT

TABULATION OF BIDS

RS-26398-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

232

MAD1SON

DATE :
PAGE :

11/720/07
301 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM

23.000 EACH

0035

PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0036

DESCRIPTION

808-75325

808-75996

QUANTITY

135.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0037

808-75998

135.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKER

0038

808-92027

195.000 LFT

LINE, THERMOPLASTIC, SOLID, YELLOW, 8

IN.

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-1139301
E

& B PAVING

INC

10.00000

23.60000

2.50000

IC 2 ) 35-1065659 I
|BROOKS CONSTRUCTION COMPANY |
| |

AMOUNT| UNIT PRICE AMOUNT|
3795.00] 95.00000 2185.00]
| |
| |
1350.00] 3.03000 409.05|
| |
| |
3186.00] 21.00000 2835.00]
| |
487.50] 0.54000 105.30]
| |
| |
434,000.00] $ 503,282.48]
434,000.00] $ 503,282.48]

(
R

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

77.00000

5.00000

23.60000

2.00000

AMOUNT

1771.00

675.00

3186.00

390.00

539,250.00

539,250.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 311 -1
VENDOR RANKING
CALL ORDER 311 CONTRACT ID : RS-27548-A COUNTIES : GRANT HOWARD
LETTING DATE : 11/14/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 07/11/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 1203015
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 990,112.29 100.0000%

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 1,035,621.77 104.5964%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 311 -2
TABULATION OF BIDS

ROUTE : 35
CALL ORDER 311 CONTRACT ID : RS-27548-A COUNTIES : GRANT HOWARD
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :

ASPHALT FOR TACK COAT

IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2250.00000 2250.00] 1600.00000 1600.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 4.000 MOS | 2000.00000 8000.00]| 1670.00000 6680.00]|
FIELD OFFICE, B | I |
0003 105-09198 8.000 MOS | 300.00000 2400.00] 320.00000 2560.00]
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 4.000 MOS | 225.00000 900.00] 41.00000 164.00]
FIELD OFFICE INTERNET SERVICE I I |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP |  49000.00000 49000.00] 51780.00000 51780.00]
MOBILIZATION AND DEMOBILIZATION I I |
0011 303-07449 977.000 TON | 27.00000 26379.00] 20.75000 20272.75]
COMPACTED AGGREGATE, NO. 73 | | |
0012 304-07491 435.000 TON | 115.00000 50025.00] 91.50000 39802.50]
HMA PATCHING, TYPE C I I |
0013 306-08033 122868.000 SYS | 0.22000 27030.96] 0.52000 63891.36]
MILLING, ASPHALT, 1 IN. | | |
0014 306-08043 400.000 SYS | 0.22000 88.00] 0.01000 4.00]
MILLING, TRANSITION I | |
0015 306-08432 6675.000 SYS | 0.22000 1468.50] 0.01000 66.75]
MILLING, APPROACH I I |
0016 401-06264 LUMP | 3000.00000 3000.00] 2500.00000 2500.00]
PROFILOGRAPH, HMA I | |
0017 401-07328 10170.000 TON | 51.00000 518670.00] 53.40000 543078.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0018 406-05520 32.900 TON | 325.00000 10692.50] 10.00000 329.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 311 -3
TABULATION OF BIDS

ROUTE : 35
CALL ORDER 311 CONTRACT ID : RS-27548-A COUNTIES : GRANT HOWARD
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1065659
& B PAVING INC IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 610-07488 724.000 TON | 66.00000 47784.00] 53.40000 38661.60]
HMA FOR APPROACHES, TYPE C | | |
0020 612-04315 143.000 TON | 116500000 166595.00| 1165.00000 166595.00]|
ASPHALT MATERIAL FOR UNDERSEAL | | |
0021 612-05081 2.000 EACH | 3380.00000 6760.00] 3380.00000 6760.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
UNDERSEAL | I |
0022 612-60410 2374.000 EACH | 10.20000 24214.80] 10.20000 24214 80|
DRILLED HOLE FOR UNDERSEAL I I |
0023 615-06525 1.000 EACH | 550.00000 550.00] 470.00000 470.00]
CASTING ADJUSTED TO GRADE, MONUMENT I I |
0024 801-03290 2.000 EACH | 195.00000 390.00] 200.00000 400.00]
CONSTRUCTION SIGN, C I I |
0025 801-06207 4060.000 LFT | 1.00000 4060.00]| 0.70000 2842.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0026 801-06640 32.000 EACH | 98.00000 3136.00] 200.00000 6400.00]
CONSTRUCTION SIGN, A I I |
0027 801-06775 LUMP |  14250.00000 14250.00]  16632.60000 16632.60]
MAINTAINING TRAFFIC I | |
0028 808-06703 26457.000 LFT | 0.26000 6878.82| 1.01000 26721.57]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0029 808-75240 9090.000 LFT | 0.26000 2363.40] 0.26000 2363.40]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0030 808-75245 6251.000 LFT | 0.26000 162526 0.26000 162526
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0031 808-75297 205.000 LFT | 3.90000 799.50] 3.88000 795.40]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | I |
0032 808-75996 501.000 EACH | 4.00000 2004.00] 2.93000 1467.93]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0033 808-75998 501.000 EACH | 1755000 8792.55] 13.85000 6938.85|
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 990,112.29] $ 1,035,621.77] $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 990,112.29] $ 1,035,621.77] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 321 -1
VENDOR RANKING
CALL ORDER 321 CONTRACT ID : RS-28002-A COUNTIES : HENRY MAD1SON
LETTING DATE : 11/14/07 10:00 AM DISTRICT 63
CONTRACT TIME : 09/05/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 5033010
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 2,271,000.00 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 2,533,375.00 111.5533%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 321 -2
TABULATION OF BIDS

ROUTE : 36
CALL ORDER 321 CONTRACT ID : RS-28002-A COUNTIES : HENRY MAD1SON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

IC 1 ) 35-1139301 IC 2 ) 35-0918397 1C )

IE & B PAVING INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 10000.00000 10000.00 12000.00000 12000.00
CONSTRUCTION ENGINEERING

0002 105-07039 8.000 MOS 2000.00000 16000.00 2712.07000 21696.56
FIELD OFFICE, B

0003 105-08520 3.000 EACH 200.00000 600.00 206.95000 620.85
CELLULAR TELEPHONE/RADIO

0004 105-08521 24.000 MOS 125.00000 3000.00 124.17000 2980.08
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 24.000 MOS 300.00000 7200.00 310.42000 7450.08
LAPTOP COMPUTER SYSTEM

0007 105-09199 8.000 MOS 112.50000 900.00 155.21000 1241.68
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00

| | |
| I I
| I I
| | |
| | |
I I I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
LIQUIDATED DAMAGES | | I
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
| | |

| I I

| I I

| | |

| | |

| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

0010 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0011 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0013 110-01001 LUMP 113500.00000 113500.00 45448 .20000 45448.20
MOBILIZATION AND DEMOBILIZATION

0014 303-07449 5856.000 TON 10.00000 58560.00 22.06000 129183.36
COMPACTED AGGREGATE, NO. 73

0015 304-07783 200.000 TON 150.00000 30000.00 182.57000 36514.00
HMA PATCHING, TYPE D

0016 306-08033 263059.000 SYS 0.20000 52611.80 0.45000 118376.55
MILLING, ASPHALT, 1 IN.

0017 306-08034 7338.000 SYS 0.20000 1467.60 0.85000 6237.30

MILLING, ASPHALT, 1 1/2 IN.



PAVEMENT MESSAGE MARKINGS, PREFORMED

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 321 -3
TABULATION OF BIDS
ROUTE : 36
CALL ORDER : 321 CONTRACT ID : RS-28002-A COUNTIES : HENRY MAD I SON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 1 ) 35-1139301 IC 2 ) 35-0918397 | )
IE & B PAVING INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 306-08043 1693.000 SYS | 0.20000 338.60] 1.68000 2844.24]
MILLING, TRANSITION | | |
0019 306-08432 20013.000 SYS | 0.20000 4002.60]| 1.01000 20213.13]
MILLING, APPROACH I | |
0020 401-06264 LUMP |  10000.00000 10000.00] 6021 .18000 6021.18]
PROFILOGRAPH, HMA | | |
0021 401-07329 22308.000 TON | 5400000 1204632.00| 59.98000 1338033.84]
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm I I |
0022 406-05520 67.600 TON | 300.00000 20280.00] 310.42000 20984.39]
ASPHALT FOR TACK COAT I I |
0023 604-07902 32.000 SYS | 250.00000 8000.00] 153.82000 4922.24]
CURB RAMP, CONCRETE, H I | |
0024 610-07788 2139.000 TON | 5400000 115506.00]| 104.37000 223247.43]
HMA FOR APPROACHES, TYPE D I I |
0025 612-04315 312.000 TON | 1162 .00000 362544.00] 1162.00000 362544.00]
ASPHALT MATERIAL FOR UNDERSEAL I | |
0026 612-05081 2.000 EACH | 3525.00000 7050.00] 3525.00000 7050.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I | |
0027 612-60410 5184.000 EACH | 10.00000 51840.00] 10.00000 51840.00]
DRILLED HOLE FOR UNDERSEAL | | |
0028 615-06525 15.000 EACH | 475.00000 7125.00] 475.00000 7125.00]
CASTING ADJUSTED TO GRADE, MONUMENT | | |
0029 615-06527 13.000 EACH | 425.00000 5525.00]| 300.00000 3900.00]
MONUMENT, SECTION CORNER I I |
0030 720-44000 4.000 EACH | 800.00000 3200.00] 597.28000 2389.12|
CASTING, ADJUST TO GRADE | | |
0031 801-03290 2.000 EACH | 15500000 310.00] 155.00000 310.00]
CONSTRUCTION SIGN, C I I |
0032 801-06207 8938.000 LFT | 0.60000 5362.80]| 1.92000 17160.96]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0033 801-06640 65.000 EACH | 96.00000 6240.00] 96.00000 6240.00]
CONSTRUCTION SIGN, A I I |
0034 801-06775 LUMP | 118039.73000 118039.73]  25670.59000 25670.59]
MAINTAINING TRAFFIC I | |
0035 808-03178 8.000 EACH | 105.00000 840.00] 105.00000 840.00]
| | |
I I |

PLASTIC, LANE ARROWS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 321 -4
TABULATION OF BIDS

CONTRACT TOTALS

ROUTE : 36
CALL ORDER : 321 CONTRACT ID : RS-28002-A COUNTIES : HENRY MAD I SON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0918397 1C )
IE & B PAVING INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 808-03179 8.000 EACH | 127 .00000 1016.00] 127.00000 1016.00]
PAVEMENT MESSAGE MARKINGS, PREFORMED | | |
PLASTIC, WORD (ONLY) | | |
0037 808-08258 578.000 LFT | 1.15000 664.70] 1.15000 664.70]
TRANSVERSE MARKINGS , THERMOPLASTIC, I I |
SOLID YELLOW | | |
0038 808-75240 18204.000 LFT | 0.28000 5097.12] 0.28000 5097.12]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0039 808-75245 16562.000 LFT | 0.28000 4637.36| 0.28000 4637.36]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0040 808-75297 123.000 LFT | 5.75000 707.25] 5.75000 707.25]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0041 808-75340 2.000 EACH | 320.00000 640.00] 320.00000 640.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I I |
0042 808-75996 1117.000 EACH | 1.00000 1117.00] 4.55000 5082.35|
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE | | |
0043 808-75998 1117.000 EACH | 13.40000 14967.80] 13.40000 14967.80]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0044 808-06713 145597.000 LFT | 0.12000 17471.64]| 0.12000 17471 .64]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
SECTION TOTALS I $ 2,271,000.00] $ 2,533,375.00] $
—————————————————————————————————————————— -
|

$ 2,271,000.00] $ 2,533,375.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07

PAGE : 331 -1
VENDOR RANKING

CALL ORDER 331 CONTRACT ID : RS-28596-A COUNTIES : KOSCIUSKO WHITLEY
LETTING DATE : 11/14/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 06/27/08 COMPLETION DATE
CONTRACT DESCRIPTION : Rural - Old Code PROJECT(S) : 3292002
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 1,308,046.05 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 1,392,398.26 106.4487%
3 35-0997978 PHEND & BROWN INC $ 1,435,243.12 109.7242%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 331 -2
TABULATION OF BIDS
ROUTE : SR 14
CALL ORDER  : 331 CONTRACT ID : RS-28596-A COUNTIES : KOSCIUSKO WHITLEY
LETTING DATE : 11/14/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 IC 3 ) 35-0997978
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |PHEND & BROWN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2200.00000 2200.00] 1300.00000 1300.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 120.00000 120.00] 79.97000 79.97] 300.00000 300.00
RADIO | I |
0003 105-07039 6.000 MOS | 1600.00000 9600.00] 160583000 9634.98] 900.00000 5400.00
FIELD OFFICE, B I I |
0004 105-08520 1.000 EACH | 120.00000 120.00] 79.97000 79.97] 300.00000 300.00
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 6.000 MOS | 80.00000 480.00] 35.99000 215.94] 60.00000 360.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 6.000 MOS | 80.00000 480.00] 35.99000 215.94] 50.00000 300.00
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 105-09198 6.000 MOS | 334.00000 2004.00] 370.00000 2220.00] 600.00000 3600.00
LAPTOP COMPUTER SYSTEM I | |
0009 105-09199 6.000 MOS | 180.00000 1080.00] 41.00000 246.00] 100.00000 600.00
FIELD OFFICE INTERNET SERVICE | | |
0010 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0011 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | | |
0012 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0013 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | I |
0014 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0015 110-01001 LUMP |  65000.00000 65000.00]  50628.40000 50628.40]  71000.00000 71000.00
MOBILIZATION AND DEMOBILIZATION I I |
0016 202-02271 14.000 EACH | 200.00000 2800.00] 202.50000 2835.00] 550.00000 7700.00
HEADWALL, REMOVE I I |
0017 202-02278 20.000 LFT | 33.00000 660.00]| 29.00000 580.00] 50.00000 1000.00
I I |

CURB, CONCRETE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 331 -3
TABULATION OF BIDS
ROUTE : SR 14
CALL ORDER  : 331 CONTRACT ID : RS-28596-A COUNTIES : KOSCIUSKO WHITLEY
LETTING DATE : 11/14/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 IC 3 ) 35-0997978
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-93741 4.000 EACH | 300.00000 1200.00] 300.00000 1200.00] 225.00000 900.00
GUARD RAIL END TREATMENT, REMOVE | | |
0019 213-04324 3.000 CYS | 700.00000 2100.00] 600.00000 1800.00] 250.00000 750.00
FLOWABLE FILL I I |
0020 301-07448 1317.000 TON | 5.00000 6585.00] 5.00000 6585.00] 28.00000 36876.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0021 303-07449 1500.000 TON | 35.00000 52500.00] 16.50000 24750.00] 28.00000 42000.00
COMPACTED AGGREGATE, NO. 73 I I |
0022 304-07490 800.000 TON | 57.00000 45600.00] 73.21000 58568.00] 75.00000 60000.00
HMA PATCHING, TYPE B I I |
0023 306-08033 86207.000 SYS | 0.20000 17241.40] 0.51000 43965.57] 0.70000 6034490
MILLING, ASPHALT, 1 IN. I | |
0024 306-08034 8099.000 SYS | 0.20000 1619.80] 0.01000 80.99] 0.70000 5669.30
MILLING, ASPHALT, 1 1/2 IN. I I |
0025 306-08043 3840.000 SYS | 0.20000 768.00]| 0.51000 1958.40] 0.70000 2688.00
MILLING, TRANSITION | | |
0026 306-08432 4357.000 SYS | 0.20000 871.40] 0.01000 43.57] 0.70000 3049.90
MILLING, APPROACH I I |
0027 401-06264 LUMP | 6000.00000 6000.00] 1000.00000 1000.00] 5500.00000 5500.00
PROFILOGRAPH, HMA I | |
0028 401-07321 7974.000 TON | 45_00000 358830.00] 55.00000 438570.00] 43.00000 342882.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | | |
0029 401-07371 9762.000 TON | 4400000 429528.00] 4410000 430504.20] 40.00000 390480.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm | I |
0030 402-07432 194.000 TON | 60.00000 11640.00] 43_67000 8471.98] 70.00000 13580.00
HMA SURFACE, TYPE A | | |
0031 402-07435 195.000 TON | 50.00000 9750.00] 37.85000 7380.75] 70.00000 13650.00
HMA INTERMEDIATE, TYPE A I I |
0032 402-07451 500.000 TON | 4200000 21000.00] 4200000 21000.00] 60.00000 30000.00
HMA WEDGE AND LEVEL, TYPE B | | |
0033 406-05520 67.000 TON | 10.00000 670.00] 10.00000 670.00] 0.10000 6.70
ASPHALT FOR TACK COAT I I |
0035 601-94689 4.000 EACH | 2900.00000 11600.00] 2900.00000 11600.00] 3800.00000 15200.00
GUARDRAIL END TREATMENT, 0S I I |
0036 604-07896 32.800 SYS | 200.00000 6560.00] 222.63000 7302.26] 245.00000 8036.00
CURB RAMP, CONCRETE, B I | |
0037 604-07897 10.800 SYS | 200.00000 2160.00] 222.63000 2404.40] 235.00000 2538.00
CURB RAMP, CONCRETE, C I I |
0038 605-06120 20.000 LFT | 110.00000 2200.00] 34.30000 686.00] 110.00000 2200.00
| | |

CURB, CONCRETE



CALL ORDER 331

LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID : RS-28596-A

: FT. WAYNE DISTRICT

ROUTE : SR 14

COUNTIES : KOSCIUSKO

DATE :
PAGE :

WHITLEY

11/720/07
331 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0039 610-07486 1252.000
HMA FOR APPROACHES, TYPE A

0040 615-06527 7.000
MONUMENT, SECTION CORNER

0041 621-06574 50.000
SODDING

0042 715-46000 20.000
PIPE END SECTION, 12 IN.

0043 720-44000 18.000
CASTING, ADJUST TO GRADE

0044 720-45605 8.000
STRUCTURE, MANHOLE, RECONSTRUCT

0045 801-03290 4.000

CONSTRUCTION SIGN, C
0046 801-06203 6440.000
TEMPORARY PAVEMENT MARKING, 4 IN.
0047 801-06207 3290.000

SYS

EACH

EACH

LFT

EACH

LFT

LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 IN.

0048 801-06640 28.000
CONSTRUCTION SIGN, A

0049 801-06775
MAINTAINING TRAFFIC

0050 801-92448 540.000
CONSTRUCTION SIGNS, MOBILE

0051 808-06703 65680.000
LINE, THERMOPLASTIC, SOLID, WHITE,

0052 808-75240 4488.000

EACH
LUMP
DAY
LFT

4 IN
LFT

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

IN.

0053 808-75245 39589.000

LINE, THERMOPLASTIC, SOLID, YELLOW,

IN.
0054 808-75297 60.000

TRANSVERSE MARKINGS, THERMOPLASTIC,

STOP LINE, 24 IN.
0055 808-75300 160.000

TRANSVERSE MARKINGS, THERMOPLASTIC,

CROSSWALK LINE, 6 IN.

LFT
4

LFT

LFT

( 1 ) 35-1139301
E

& B PAVING INC

UNIT PRICE

450.

49.

300.

100.

400.

95.

99.

39500.

30.

20.

00000

00000

00000

00000

.20000

.80000

00000

00000

-00000

.25000

.25000

-25000

00000

00000

| 2 ) 35-1065659 I
|BROOKS CONSTRUCTION COMPANY |
| |

AMOUNT| UNIT PRICE AMOUNT|

43820.00] 68.70000 86012.40]

| |
3150.00] 210.75000 1475.25]
| |

2497 .50 49 .45000 2472.50]
| |
6000.00]| 270.00000 5400.00]
| |
1800.00] 100.00000 1800.00]
| |
3200.00] 470.00000 3760.00]
| |
380.00] 95.00000 380.00]
| |
1288.00]| 0.26000 1674.40]|
| |
2632.00] 0.82000 2697.80]
| |

| |
2772.00] 99.00000 2772.00]
| |

39500.00] 1000.00000 1000.00]
| |

540.00] 1.00000 540.00]
| |

16420.00] 0.26000 17076.80]
| |

1122.00] 0.26000 1166.88]
| |
| |

9897.25] 0.26000 10293.14]
| |
| |

1800.00] 10.00000 600.00]
| |
| |

3200.00] 2.00000 320.00]
| |
| |

3 ) 35-0997978
HEND & BROWN

UNIT PRICE

500.

49.

345.

500.

800.

95.

99.

25742.

00000

00000

00000

00000

-10000

.35000

00000

44000

-50000

.26000

.28000

-26000

.25000

.56000

AMOUN

6900.

9000.

6400.

380.

644.

4441.

2772.

25742.

1350.

17076.

1256.

10293.

375.

249.

T

.00

.00

.50

00

00

00

00

00

50

00

44

00

80

64

14

00

60



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 331 -5
TABULATION OF BIDS
ROUTE : SR 14
CALL ORDER  : 331 CONTRACT ID : RS-28596-A COUNTIES : KOSCIUSKO WHITLEY
LETTING DATE : 11/14/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 IC 3 ) 35-0997978
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 808-75996 719.000 EACH | 3.00000 2157.00] 1.00000 719.00] 5.00000 3595.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0057 808-75998 719.000 EACH | 13.30000 9562.70] 13.13000 9440.47| 13.30000 9562.70
SNOWPLOWABLE RAISED PAVEMENT MARKER I I
0058 304-07490 1462.000 TON | 57.00000 83334.00] 72.65000 106214.30] 75.00000 109650.00
HMA PATCHING, TYPE B , PARTIAL DEPTH | I |
SECTION TOTALS | $ 1,308,046.05] $ 1,392,398.26] $ 1,435,243.12
------------------------------------------ A
CONTRACT TOTALS | $ 1,308,046.05] $ 1,392,398.26] $ 1,435,243.12




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 341 -1
VENDOR RANKING
CALL ORDER : 341 CONTRACT ID : RS-28819-A COUNTIES : HARRISON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 06/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600263
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 1,107,000.00 100.0000%

2 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 1,259,329.53 113.7606%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 341 -2
TABULATION OF BIDS
ROUTE : 337
CALL ORDER  : 341 CONTRACT ID : RS-28819-A COUNTIES : HARRISON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 | 2 ) 35-1487672 | )
|GOHMANN ASPHALT & CONSTR., 1 |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-07039 9.000 MOS | 1250.00000 11250.00] 1800.00000 16200.00]
FIELD OFFICE, B I I |
0002 105-09198 18.000 MOS | 100000000 18000.00] 350.00000 6300.00]
LAPTOP COMPUTER SYSTEM | I |
0003 105-09199 9.000 MOS | 50.00000 450.00] 150.00000 1350.00]
FIELD OFFICE INTERNET SERVICE I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I I |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  55300.00000 55300.00]  45000.00000 45000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0010 303-01180 400.000 TON | 19.00000 7600.00] 60.00000 24000.00]
COMPACTED AGGREGATE, NO. 53 I | |
0011 304-07490 600.000 TON | 82.00000 49200.00] 80.00000 48000.00]
HMA PATCHING, TYPE B | | |
0012 304-07493 369.000 TON | 60.00000 22140.00] 100.00000 36900.00]
WIDENING WITH HMA, TYPE B I I |
0014 306-08043 960.000 SYS | 2.40000 2304.00] 2.75000 2640.00]
MILLING, TRANSITION | | |
0015 401-07321 11486.000 TON | 45_00000 516870.00]| 50.00000 574300.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I | |
0016 402-07451 1950.000 TON | 45_00000 87750.00] 51.00000 99450.00]
HMA WEDGE AND LEVEL, TYPE B I I |
0017 406-05520 43.000 TON | 315.00000 13545.00] 420.00000 18060.00]
ASPHALT FOR TACK COAT | | |
0018 610-07487 1183.000 TON | 75.00000 88725.00] 103.00000 121849.00]
HMA FOR APPROACHES, TYPE B I I |
0019 615-06527 2.000 EACH | 495.00000 990.00] 500.00000 1000.00]
| | |

MONUMENT, SECTION CORNER , INSTALL



TRANSVERSE MARKINGS, THERMOPLASTIC,
IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 341 -3
TABULATION OF BIDS
ROUTE : 337
CALL ORDER  : 341 CONTRACT ID : RS-28819-A COUNTIES : HARRISON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
l 1 ) 35-2040801 IC 2 ) 35-1487672 | )
|GOHMANN ASPHALT & CONSTR., 1 |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0020 720-44000 2.000 EACH | 400.00000 800.00] 275.00000 550.00]
CASTING, ADJUST TO GRADE | | |
0021 801-03290 6.000 EACH | 295.00000 1770.00] 303.00000 1818.00]
CONSTRUCTION SIGN, C I | |
0022 801-06203 7926.000 LFT | 0.30000 2377.80] 0.25000 1981.50]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0023 801-06207 7926.000 LFT | 1.00000 7926.00] 0.90000 7133.40]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0024 801-06640 49.000 EACH | 105.00000 5145.00]| 106.00000 5194.00]
CONSTRUCTION SIGN, A I I |
0025 801-06775 LUMP |  52204.46000 52204.46]  72000.00000 72000.00]
MAINTAINING TRAFFIC I I |
0026 804-06770 10.000 EACH | 36.00000 360.00] 40.00000 400.00]
DELINEATOR POST I I |
0027 805-02503 1000.000 LFT | 0.40000 400.00] 0.40000 400.00]
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0028 805-78510 100.000 LFT | 1.00000 100.00] 1.00000 100.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0029 805-78795 320.000 LFT | 8.00000 2560.00] 8.00000 2560.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0030 805-92951 2.000 EACH | 160.00000 320.00] 160.00000 320.00]
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | | |
0031 808-04298 2.000 EACH | 550.00000 1100.00] 400.00000 800.00]
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | I |
WORD (RR) | | |
0032 808-06705 250.000 LFT | 1.89000 472.50] 1.50000 375.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0033 808-06712 2374.000 LFT | 0.09000 213.66] 0.16000 379.84]
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0034 808-06713 105410.000 LFT | 0.09000 9486.90| 0.11000 11595.10]
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0035 808-06714 93000.000 LFT | 0.09000 8370.00] 0.11000 10230.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0036 808-75260 380.000 LFT | 3.25000 1235.00] 2.25000 855.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | I |
0037 808-75297 138.000 LFT | 6.25000 862.50] 5.50000 759.00]
I | |
| | |

STOP LINE, 24



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 341 -4
TABULATION OF BIDS
ROUTE : 337
CALL ORDER  : 341 CONTRACT ID : RS-28819-A COUNTIES : HARRISON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-1487672 | )
|GOHMANN ASPHALT & CONSTR., 1 |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 808-75320 2.000 EACH | 115.00000 230.00] 90.00000 180.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0039 808-75325 1.000 EACH | 175.00000 175.00] 120.00000 120.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
0040 808-75998 1301.000 EACH | 14.70000 19124.70] 13.70000 17823.70]
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0041 808-97323 144.000 LFT | 3.62000 521.28] 3.35000 482_40]
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | I |
IN. I | |
0042 306-08432 14335.000 SYS | 3.00000 43005.00] 1.85000 26519.75]
MILLING, APPROACH I I |
0043 808-06703 70.000 LFT | 1.10000 77.00] 2.35000 164.50]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0044 402-05490 350.000 TON | 45_00000 15750.00] 85.33000 29865.50]
HMA SURFACE 9.5 mm, SHOULDER I I |
0045 306-08033 138433.000 SYS | 0.40000 55373.20] 0.48000 66447._84|
MILLING, ASPHALT, 1 IN. I | |
0046 105-08520 3.000 EACH | 250.00000 750.00] 300.00000 900.00]
CELLULAR TELEPHONE/RADIO | | |
0047 105-08521 36.000 MOS | 60.00000 2160.00] 120.00000 4320.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0048 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES | | |
SECTION TOTALS | $ 1,107,000.00] 1,259,329.53] $
------------------------------------------ A
CONTRACT TOTALS l $ 1,107,000.00] 1,259,329.53] $




CALL ORDER
LETTING DATE

INDIANA

361 CONTRACT
11/14/07 10:00 AM DISTRICT

CONTRACT TIME :

CONTRACT DESCRIPTION : URBAN

SET-ASIDE :

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
RS-29473-A

65
07/11/08 COMPLETION DATE

RANK VENDOR NO./NAME

1 31-0578656
2 35-1357381

JOHN R JURGENSEN COMPANY
DAVE OMARA CONTRACTOR

DATE : 11/20/07
PAGE : 361 -1
COUNTIES : DEARBORN
PROJECT(S) : 0501180
TOTAL % OVER
BID LOW BID
$ 1,263,801.98 100.0000%

$ 1,392,718.00 110.2007%



CALL ORDER : 361
LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-29473-A
: SEYMOUR DISTRICT

COUNTIES :

DATE : 11/20/07
PAGE : 361 -2

ROUTE : 275

DEARBORN

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 7.000 MOS
FIELD OFFICE, B

0003 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 14.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 14.000 MOS
LAPTOP COMPUTER SYSTEM

0007 105-09199 7.000 MOS
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0009 109-08360 1.000 DOL
CONTRACT LIENS

0010 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0011 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0013 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0014 304-07783 1650.000 TON
HMA PATCHING, TYPE D

0015 306-08033 153874.000 SYS
MILLING, ASPHALT, 1 IN.

0016 306-08043 1889.000 SYS
MILLING, TRANSITION

0017 401-06264 LUMP

PROFILOGRAPH, HMA

( 1 ) 31-0578656
J

I
OHN R. JURGENSEN COMPANY |
I

4106.

916.

164.

82.

218.

98.

56100.

42.

3832.

51000

05000

18000

09000

.00000

90000

50000

-00000

.00000

.00000

.00000

-00000

00000

55000

.67000

-95000

89000

2 ) 35-1357381 1C )

AVE O MARA CONTRACTOR |
|

AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT

____________________________ e

| |
4106.51] 3500.00000 3500.00]
| |
6412.35| 1500.00000 10500.00]
I |
328.36] 300.00000 600.00]
| |
114926 75.00000 1050.00]
| |
1.00] 1.00000 1.00]
| |
| |
3064.60]| 350.00000 4900.00]
| |
689.50] 50.00000 350.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
1.00] 1.00000 1.00]
| |
| |
1.00] 1.00000 1.00]
| |
56100.00]  44450.30000 44450 .30
I |
70207.50] 85.00000 140250.00]
| |
103095.58]| 0.60000 92324._40]
| |
7461.55] 1.00000 1889.00]
| |
3832.89]| 4000.00000 4000.00]
I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 361 -3
TABULATION OF BIDS
ROUTE : 275
CALL ORDER  : 361 CONTRACT ID : RS-29473-A COUNTIES : DEARBORN
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 31-0578656 l 2 ) 35-1357381 | )
|JOHN R.” JURGENSEN COMPANY IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 401-07337 12695.000 TON | 57.89000 734913.55] 65.00000 825175.00]
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm | | |
0019 402-07787 100.000 TON | 79.65000 7965.00] 80.00000 8000.00]
HMA WEDGE AND LEVEL, TYPE D I I |
0020 404-05512 40459.000 SYS | 1.09000 44100.31] 1.50000 60688.50]
SEAL COAT, 3 | | |
0021 406-05520 42.000 TON | 270.87000 11376.54] 300.00000 12600.00]
ASPHALT FOR TACK COAT I I |
0022 610-07788 32.000 TON | 134.29000 4297 .28 150.00000 4800.00]
HMA FOR APPROACHES, TYPE D I I |
0023 720-44000 66.000 EACH | 283.53000 18712.98] 300.00000 19800.00]
CASTING, ADJUST TO GRADE I | |
0024 801-03290 5.000 EACH | 291.00000 1455_00] 300.00000 1500.00]
CONSTRUCTION SIGN, C I I |
0025 801-06203 4228.000 LFT | 2.20000 9301.60] 0.50000 2114.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0026 801-06207 4228.000 LFT | 1.75000 7399.00] 1.00000 4228.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I I |
0027 801-06640 28.000 EACH | 117.00000 3276.00] 125.00000 3500.00]
CONSTRUCTION SIGN, A | | |
0028 801-06710 90.000 DAY | 18.00000 1620.00] 25.00000 2250.00]
FLASHING ARROW SIGN | | |
0029 801-06775 LUMP | 54536.21000 54536.21]  40000.00000 40000.00]
MAINTAINING TRAFFIC I I |
0030 801-09133 4.000 EACH | 5500.00000 22000.00] 6000.00000 24000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0031 808-03631 955.000 LFT | 2.50000 2387.50] 2.50000 2387.50]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0032 808-03632 955.000 LFT | 2.50000 2387.50] 2.50000 2387.50]
LINE, EPOXY, SOLID, YELLOW, 4 IN. | I |
0033 808-06701 929.000 LFT | 0.72000 668.88]| 0.30000 278.70]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0034 808-06702 7886.000 LFT | 0.79000 6229_94| 0.35000 2760.10]
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | | |
IN. | | |
0035 808-06703 43220.000 LFT | 0.34000 14694.80| 0.30000 12966.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 361 -4
TABULATION OF BIDS

ROUTE : 275
CALL ORDER  : 361 CONTRACT ID : RS-29473-A COUNTIES : DEARBORN
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 31-0578656 IC 2 ) 35-1357381 1C )
|JOHN R.” JURGENSEN COMPANY IDAVE O MARA CONTRACTOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 808-06705 4845.000 LFT | 1.15000 5571.75] 1.00000 4845.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0037 808-74811 98.000 LFT | 8.51000 833.98| 3.00000 294.00]
LINE, EPOXY, BROKEN, WHITE, 5 IN. | | |
0038 808-75245 43040.000 LFT | 0.34000 14633.60] 0.30000 12912.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I I |
0039 808-75272 1210.000 LFT | 4.00000 4840.00]| 4.00000 4840.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 24 IN. | I |
0040 808-75320 1.000 EACH | 110.00000 110.00] 200.00000 200.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0041 808-75325 1.000 EACH | 130.00000 130.00] 200.00000 200.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I | |
0042 808-75996 826.000 EACH | 6.01000 4964.26| 6.00000 4956.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0043 808-75998 826.000 EACH | 14.70000 12142.20] 16.00000 13216.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0044 801-01093 12.000 EACH | 1400.00000 16800.00] 1500.00000 18000.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | | |
ASSEMBLY I I |
SECTION TOTALS I $ 1,263,801.98] $ 1,392,718.00] $
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 1,263,801.98] $ 1,392,718.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 371 -1
VENDOR RANKING
CALL ORDER 371 CONTRACT ID : RS-29839-A COUNTIES : HUNTINGTON
LETTING DATE : 11/14/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 08/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710331
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 1,574,911.07 100.0000%

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 1,718,625.65 109.1253%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 371 -2
TABULATION OF BIDS
ROUTE : SR 218

CALL ORDER 371 CONTRACT ID : RS-29839-A COUNTIES : HUNTINGTON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )

IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 HMA OVERLAY, PREVENTIVE MAINTENENCE

|
0001 105-06845 LUMP

| |

I 3500.00000 3500.00]  15560.00000 15560.00]

CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1700.00000 10200.00] 160583000 9634.98|
FIELD OFFICE, B | I |
0003 105-08520 1.000 EACH | 120.00000 120.00] 79.97000 79.97]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 6.000 MOS | 80.00000 480.00] 35.99000 215.94]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 6.000 MOS | 334.00000 2004.00] 370.00000 2220.00]
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 6.000 MOS | 180.00000 1080.00] 41.00000 246.00]
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0010 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0013 110-01001 LUMP |  78500.00000 78500.00]  85000.00000 85000.00]
MOBILIZATION AND DEMOBILIZATION | I |
0014 202-02241 853.000 LFT | 2.50000 2132.50] 2.50000 2132.50]
GUARDRAIL, REMOVE I I |
0015 202-93741 7.000 EACH | 250.00000 1750.00] 250.00000 1750.00]
GUARD RAIL END TREATMENT, REMOVE I I |
0016 211-07454 6.300 CYS | 6.00000 37.80] 2463000 155.17]
STRUCTURE BACKFILL I I |
0017 301-07448 1486.000 TON | 5.00000 7430.00] 25.00000 37150.00]
I I |

COMPACTED AGGREGATE, NO. 53, BASE



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 371 -3
TABULATION OF BIDS
ROUTE : SR 218
CALL ORDER : 371 CONTRACT ID : RS-29839-A COUNTIES : HUNTINGTON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 303-01180 5420.000 TON | 5.00000 27100.00] 18.00000 97560.00]
COMPACTED AGGREGATE, NO. 53 | | |
0019 304-07490 2522.000 TON | 58.00000 146276.00]| 58.03000 146351.66|
HMA PATCHING, TYPE B , WITHOUT CONCRETE | | |
REMOVAL I I |
0020 306-08033 192462.000 SYS | 0.15000 28869.30] 0.32000 61587.84|
MILLING, ASPHALT, 1 IN. | I |
0021 306-08034 9523.000 SYS | 0.15000 1428_45] 0.31000 2952.13]
MILLING, ASPHALT, 1 1/2 IN. I I |
0022 306-08043 1737.000 SYS | 0.15000 260.55] 0.01000 17.37]
MILLING, TRANSITION I I |
0023 306-08432 15800.000 SYS | 0.15000 2370.00] 0.01000 158.00]
MILLING, APPROACH I I |
0024 401-06264 LUMP | 6000.00000 6000.00] 8513.00000 8513.00]
PROFILOGRAPH, HMA I I |
0025 401-07321 17106.000 TON | 51.00000 872406.00] 45_.71000 781915.26]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0026 402-07432 480.000 TON | 55.00000 26400.00] 47 64000 22867.20]
HMA SURFACE, TYPE A I | |
0027 406-05520 55.000 TON | 10.00000 550.00] 100.00000 5500.00]
ASPHALT FOR TACK COAT | | |
0028 601-01846 2.000 EACH | 1700.00000 3400.00] 1700.00000 3400.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 3 I | |
0029 601-06854 2.000 EACH | 2300.00000 4600.00] 2300.00000 4600.00]
GUARDRAIL, W-BEAM, NESTED | | |
0030 601-94689 5.000 EACH | 2500.00000 12500.00] 2500.00000 12500.00]
GUARDRAIL END TREATMENT, OS I I |
0031 601-99105 764.000 LFT | 15.00000 11460.00] 15.00000 11460.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0032 610-07486 1595.000 TON | 38.00000 60610.00] 71.87000 114632.65|
HMA FOR APPROACHES, TYPE A I | |
0033 611-06497 1.000 EACH | 200.00000 200.00] 200.00000 200.00]
MAILBOX ASSEMBLY, SINGLE I I |
0034 611-08232 1.000 EACH | 200.00000 200.00] 200.00000 200.00]
MAILBOX ASSEMBLY, SINGLE, RESET I | |
0035 612-04315 20.000 TON | 1320.00000 26400.00] 1320.00000 26400.00]
ASPHALT MATERIAL FOR UNDERSEAL I I |
0036 612-05081 1.000 EACH | 4000.00000 4000.00]| 4000.00000 4000.00]
| | |
| | |

UNDERSEAL



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 371 -4
TABULATION OF BIDS
ROUTE : SR 218
CALL ORDER 371 CONTRACT ID : RS-29839-A COUNTIES : HUNTINGTON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
I C 1 ) 35-1139301 IC 2 ) 35-1065659 | )
|E & B PAVING INC | BROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0037 612-60410 400.000 EACH | 10.30000 4120.00] 10.30000 4120.00]
DRILLED HOLE FOR UNDERSEAL | | |
0038 616-02320 12.000 SYS | 10.00000 120.00] 2.97000 35.64]|
GEOTEXTILES | | |
0039 616-06451 9.500 TON | 56.00000 532.00] 66.16000 628.52]
RIPRAP, UNIFORM | | |
0040 715-05756 9.000 LFT | 206.00000 1854.00] 47 .46000 427 .14]
PIPE EXTENSION, CIRCULAR, 12 IN. | | |
0041 715-06876 83.000 LFT | 775.00000 64325.00] 774.85000 64312 _.55]
PIPE LINER, THERMOPLASTIC, 72 IN. | | |
0042 801-03290 2.000 EACH | 200.00000 400.00] 270.00000 540.00]
CONSTRUCTION SIGN, C Maximum Penalty | | |
Sign | | |
0043 801-06203 7392.000 LFT | 0.50000 3696.00] 0.16000 1182.72]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0044 801-06207 7392.000 LFT | 0.80000 5913.60] 0.82000 6061.44|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0045 801-06640 60.000 EACH | 139.00000 8340.00] 155.00000 9300.00]
CONSTRUCTION SIGN, A | | |
0046 801-06775 LUMP | 71900.00000 71900.00] 81061.50000 81061.50]
MAINTAINING TRAFFIC | | |
0047 801-92448 270.000 DAY | 1.00000 270.00] 0.01000 2.70]
CONSTRUCTION SIGNS, MOBILE | | |
0048 802-05704 14.000 LFT | 18.00000 252.00] 18.00000 252.00]
SIGN POST, SQUARE, 1, UNREINFORCED | | |
ANCHOR BASE | | |
0049 802-91122 1.000 EACH | 150.00000 150.00] 150.00000 150.00]
SIGN, GROUND MOUNTED, RESET | | |
0050 808-06712 14100.000 LFT | 0.09000 1269.00] 0.09000 1269.00]
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0051 808-06713 147888.000 LFT | 0.09000 13309.92] 0.09000 13309.92]
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0052 808-06714 60255.000 LFT | 0.09000 5422 .95] 0.09000 5422 .95]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0053 808-75297 12.000 LFT | 28.00000 336.00] 28.00000 336.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0054 808-75340 2.000 EACH | 415.00000 830.00] 415.00000 830.00]
| | |
| | |

THERMOPLASTIC, WORD, RXR



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 371 -5
TABULATION OF BIDS
ROUTE : SR 218
CALL ORDER : 371 CONTRACT ID : RS-29839-A COUNTIES : HUNTINGTON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 808-75996 1460.000 EACH | 2.00000 2920.00] 2.36000 3445.60]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0056 808-75998 1460.000 EACH | 13.50000 19710.00] 16.50000 24090.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I
0057 304-07490 465.000 TON | 58.00000 26970.00] 92.22000 42882 .30
HMA PATCHING, TYPE B , WITH CONCRETE | I |
REMOVAL | | |
SECTION TOTALS I $ 1,574,911.07| $ 1,718,625.65| $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 1,574,911.07] $ 1,718,625.65| $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
391 CONTRACT ID B -28826-A

11/14/07 10:00 AM DISTRICT 61
CONTRACT TIME : 09/30/708 COMPLETION DATE

COUNTIES : PARKE

PROJECT(S) :

0761038

1,260,500.00
1,263,317.52
1,393,859.07
1,465,134.72
1,488,357.75
1,492,278.05

DATE
PAGE

11/720/07
391 -1

% OVER
LOW BID

100.0000%
100.2235%
110.5799%
116.2344%
118.0768%
118.3878%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1128289 BEATY CONSTRUCTION INC

2 35-1609544 SCHUTT-LOOKABILL CO

3 90-0177865 HIS CONSTRUCTORS LLC

4 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC

5 35-1310611 DUNCAN ROBERTSON INC

6 35-1618530 AMERICAN CONTRACTING & SERVICES

7 35-1381845 HARVEY, GEORGE R. & SON, INC.

1,608,620.60

127.6177%



CALL ORDER 391
LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28826-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 36
COUNTIES :

PARKE

DATE :
PAGE :

11/720/07
391 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE DECK REPLACEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07038 12.000 MOS
FIELD OFFICE, A

0003 105-08520 1.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 12.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 105-09198 12.000 MOS
LAPTOP COMPUTER SYSTEM

0007 105-09199 12.000 MOS
FIELD OFFICE INTERNET SERVICE

0008 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0009 109-08360 1.000 DOL
CONTRACT LIENS

0010 109-08442 1.000 DOL

QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0011 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0012 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0013 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0014 201-52370 LUMP
CLEARING RIGHT OF WAY

0015 202-02240 294.000 SYS
PAVEMENT REMOVAL

0016 202-02241 1050.000 LFT
GUARDRAIL, REMOVE

0017 202-51133 482.000 LFT

RAILING, REMOVE

|
|
I
|
+

( 1 ) 35-1128289
BEATY CONSTRUCTION

UNIT PRICE
____________________________ R R

11400.

1950.

350.

165.

125.

50.

63000.

6300.

22.

00000

00000

00000

00000

.00000

00000

00000

-00000

.00000

.00000

.00000

.00000

00000

00000

00000

.90000

.25000

|
INC |
|

|

CHUTT-LOOKABILL CO |

|

AMOUNT] UNIT PRICE AMOUNT]
| |
11400.00]  13335.50000 13335.50]
| |
23400.00] 1120.72000 13448.64]|
I |
350.00] 364.38000 364.38]
| |
1980.00] 75.60000 907.20]
| |

1.00] 1.00000 1.00]

| |

| |
1500.00] 266.99000 3203.88]|
| |
600.00] 256.38000 3076.56]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
63000.00]  55400.00000 55400.00]
| |
6300.00] 7436.06000 7436.06|
| |
6468.00] 15.00000 4410.00]
| |
945.00] 0.86000 903.00]
| |
120.50] 10.00000 4820.00]
| |

2 ) 35-1609544

3 ) 90-0177865
IS CONSTRUCTORS LLC

UNIT PRICE

9000.

2650.

150.

150.

325.

55.

65000.

6500.

25.

00000

00000

00000

00000

-00000

00000

00000

-00000

.00000

.00000

.00000

.00000

00000

00000

00000

.80000

.01000

AMOUNT

9000.

31800.

150.

1800.

3900.

660.

65000.

6500.

7350.

840.

00

00

00

00

.00

00

00

.00

.00

.00

.00

.00

00

00

00

00

.82



REINFORCED CONCRETE BRIDGE APPROACH 12

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 391 -3
TABULATION OF BIDS
ROUTE : 36
CALL ORDER  : 391 CONTRACT ID : B -28826-A COUNTIES : PARKE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 l 2 ) 35-1609544 IC 3 ) 90-0177865
|BEATY CONSTRUCTION INC | SCHUTT-LOOKABILL CO |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-51328 LUMP |  57749.80000 57749.80] 131193.00000 131193.00] 110000.00000 110000.00
PRESENT STRUCTURE, REMOVE PORTIONS | | |
0019 203-02000 296.000 CYS | 30.00000 8880.00]| 4294000 12710.24]| 43.00000 12728.00
EXCAVATION, COMMON I | |
0020 208-51500 LUMP |  32404.00000 32404.00] 6921 .88000 6921.88]  10000.00000 10000.00
RESHAPE SPILL SLOPES | | |
0021 211-06467 36.000 CYS | 60.00000 2160.00] 60.00000 2160.00] 58.00000 2088.00
AGGREGATE FOR END BENT BACKFILL I | |
0022 301-07448 201.000 TON | 24.00000 4824.00| 29.72000 5973.72] 30.00000 6030.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0023 302-07455 49.000 CYS | 55.00000 2695_00] 60.00000 2940.00] 75.00000 3675.00
DENSE GRADED SUBBASE I | |
0024 304-07493 170.000 TON | 93.00000 15810.00] 107.71000 18310.70] 110.00000 18700.00
WIDENING WITH HMA, TYPE B I I |
0025 306-08034 67.000 SYS | 27.00000 1809.00] 18.35000 1229_45] 16.00000 1072.00
MILLING, ASPHALT, 1 1/2 IN. I | |
0026 306-08043 480.000 SYS | 11.00000 5280.00] 8.15000 3912.00] 8.00000 3840.00
MILLING, TRANSITION I I |
0027 402-07432 63.000 TON | 115.00000 7245_00] 112.81000 7107.03] 108.00000 6804 .00
HMA SURFACE, TYPE A I | |
0028 402-07440 288.000 TON | 85.00000 24480.00] 83.20000 23961.60] 79.00000 22752.00
HMA BASE, TYPE A | | |
0029 406-05521 1718.000 SYS | 0.75000 1288.50] 0.73000 1254 _14| 0.69000 1185.42
ASPHALT FOR TACK COAT I | |
0030 502-06329 107.000 SYS | 95.00000 10165.00] 85.22000 9118.54] 100.00000 10700.00
PCCP, 12 IN. | | |
0031 503-03489 48.000 EACH | 32.00000 1536.00] 18.00000 864.00] 35.00000 1680.00
RETROFITTED TIE BARS I I |
0032 503-05310 48.000 LFT | 240.00000 11520.00] 272.93000 13100.64] 365.00000 17520.00
TERMINAL JOINT | | |
0033 601-01522 4.000 EACH | 1960 .00000 7840.00] 1917.00000 7668.00]| 1825_00000 7300.00
GUARDRAIL TRANSITION TYPE TGB I | |
0034 601-94689 4.000 EACH | 2600.00000 10400.00] 2538.00000 10152.00] 2400.00000 9600.00
GUARDRAIL END TREATMENT, 0S I I |
0035 601-99105 1162.500 LFT | 18.00000 20925.00] 17.28000 20088.00] 16.50000 19181.25
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0036 607-95754 635.000 LFT | 6.35000 4032.25] 6.92000 4394.20] 2.00000 1270.00
PAVED SIDE DITCH, BREAK I I |
0037 609-06259 224.000 SYS | 84_00000 18816.00] 80.16000 17955.84] 120.00000 26880.00
| | |
| | |

IN.



CALL ORDER 391

LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28826-A

- CRAWFORDSVILLE DISTRICT

ROUTE : 36

COUNTIES : PARKE

DATE :
PAGE :

11/720/07
391 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0038 610-07487 127.000
HMA FOR APPROACHES, TYPE B

0039 616-02320 2682.000
GEOTEXTILES

0040 616-06405 2182.000

RIPRAP, REVETMENT
0041 619-05926

ENVIRONMENTAL CONTROL
0042 619-51859

PAINT STEEL BRIDGE
0043 619-61000

CLEAN STEEL BRIDGE

0044 702-51005 58.000
CONCRETE, A, SUBSTRUCTURE

0045 702-51100 440.000
DRAIN PIPE, CAST IRON, 6 IN.

0046 702-51110 3220.000
GRATES, BASINS, AND FITTINGS, CAST

0047 702-92857 27.300
CONCRETE, C, SUBSTRUCTURE

0048 703-51030 6068.000

REINFORCING STEEL
0049 703-51032 78350.000
REINFORCING STEEL, EPOXY COATED

0050 703-90512 38.000
THREADED BAR SPLICE

0051 703-97703 924.000
THREADED BAR SPLICE, EPOXY COATED

0052 704-51002 264.000
CONCRETE, C, SUPERSTRUCTURE

0053 706-08312 496.000
RAILING, TF-2

0054 706-08624 4.000

CONCRETE BRIDGE RAILING TRANSITION,

0055 706-51020 52.000
CONCRETE, C, RAILING

0056 709-51821
SURFACE SEAL

0057 710-51864 464.000
FIELD DRILLED HOLE

TON
LUMP
LUMP
LUMP
CYS
LBS
LBS
IRON
CYS
LBS
LBS
EACH
EACH
CYS
LFT
EACH
TPB
CYS
LUMP

EACH

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 1 ) 35-1128289 |
BEATY CONSTRUCTION INC |
|

UNIT PRICE
____________________________ e

20.

2760.

26500.

39750.

900.

14.

13.

632.

124.

1685.

510.

7230.

19.

00000

00000

00000

00000

-50000

.30000

-00000

.80000

-90000

25000

80000

00000

75000

00000

00000

00000

50000

2 ) 35-1609544 |
CHUTT-LOOKABILL CO |

AMOUNT| UNIT PRICE AMOUNT:
15748.00] 121.55000 15436.85]
6705.00’ 2.00000 5364.00=
43640.00I 20.96000 45734.72}
2760.00I 2260.00000 2260.00=
26500.00I 22600.00000 22600.00:
39750.00I 14690.00000 14690.00}
52200.00I 631.90000 36650.20:
3300.00I 7.13000 3137.20}
7406.00I 2.33000 7502.60:
23887.50I 764.00000 20857.20}
4854.40I 0.85000 5157.80:
70515.00’ 0.94000 73649.00=
541.50I 39.53000 1502.14}
12751.20’ 14.51000 13407.24}
166848.00I 542.21000 143143.44}
61876.00I 122.04000 60531.84=
6740.00I 2500.00000 1oooo.oo=
26520.00I 530.33000 27577.16}
7230.00I 6875.00000 6875.00:
9048.00! 20.00000 9280.ooi

3 ) 90-0177865
IS CONSTRUCTORS LLC

UNIT PRICE

23.

2100.

26000.

8100.

975.

40.

10.

750.

117.

1800.

470.

6600.

18.

00000

00000

00000

00000

-50000

.00000

-00000

.80000

.88000

00000

50000

00000

00000

00000

00000

00000

00000

AMOUNT

2100.

26000.

8100.

56550.

3300.

12880.

29347.

4854.

68948.

1520.

9702.

198000.

58032.

7200.

24440.

6600.

8352.

.00

.50

.00

00

00

00

00

00

00

50

40

00

00

00

00

00

00

00

00

00



TEMPORARY TRAFFIC BARRIER, TYPE 2,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 391 -5
TABULATION OF BIDS
ROUTE : 36
CALL ORDER  : 391 CONTRACT ID : B -28826-A COUNTIES : PARKE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 l 2 ) 35-1609544 | 3 ) 90-0177865
|BEATY CONSTRUCTION INC | SCHUTT-LOOKABILL CO |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 710-51870 50.000 SFT | 76.00000 3800.00] 35.00000 1750.00] 85.00000 4250.00
REPOINTING MASONRY IN STRUCTURES | | |
0059 711-51038 LUMP | 105000.00000 105000.00] 139165.00000 139165.00] 176100.00000 176100.00
STRUCTURAL STEEL I I |
0060 711-51877 LUMP |  15100.00000 15100.00]  23860.00000 23860.00]  17500.00000 17500.00
JACKING AND SUPPORTING BEAMS | | |
0061 711-96800 3444.000 EACH | 2.20000 7576.80] 2.27000 7817.88]| 2.10000 7232.40
STUD SHEAR CONNECTORS I I |
0062 713-01260 LUMP |  17760.00000 17760.00]  33634.00000 33634.00] 17500.00000 17500.00
SUPPORTING SUBSTRUCTURE I I |
0063 713-51820 LUMP |  10625.00000 10625.00]  15660.00000 15660.00]  12500.00000 12500.00
TEMPORARY SUPPORT ,FOR BRIDGE DECK I | I
0064 715-05407 132.000 LFT | 7.40000 976.80] 8.00000 1056.00] 10.75000 1419.00
PIPE, END BENT DRAIN, 6 IN. I I |
0065 726-93525 14.000 EACH | 678.00000 9492.00] 54500000 7630.00] 725.00000 10150.00
BEARING ASSEMBLY, 11 I | |
0066 801-01851 LUMP |  45000.00000 45000.00]  33976.80000 33976.80]  35000.00000 35000.00
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | I |
0067 801-03290 4.000 EACH | 375.00000 1500.00] 366.12000 1464 _48| 210.00000 840.00
CONSTRUCTION SIGN, C I | |
0068 801-06203 1220.000 LFT | 0.75000 915.00] 0.70000 854.00] 0.76000 927.20
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0069 801-06207 6980.000 LFT | 1.00000 6980.00] 0.95000 6631.00] 1.05000 7329.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0070 801-06577 24.000 LFT | 13.25000 318.00] 12.96000 311.04]| 10.25000 246.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
24 IN. I I |
0071 801-06640 16.000 EACH | 233.50000 3736.00] 160.92000 2574.72] 145.00000 2320.00
CONSTRUCTION SIGN, A | | |
0072 801-06645 8.000 EACH | 76.00000 608.00]| 7452000 596.16] 32.00000 256.00
CONSTRUCTION SIGN, B I | |
0073 801-06775 LUMP |  25200.00000 25200.00]  14034.00000 14034.00]  25000.00000 25000.00
MAINTAINING TRAFFIC I I |
0074 801-07119 32.000 LFT | 20.00000 640.00]| 19.44000 622.08] 21.00000 672.00
BARRICADE, 111-B I | |
0075 801-08508 1085.000 LFT | 4275000 46383.75| 30.65000 33255.25] 50.00000 54250.00
| | |
I I |

ANCHORED



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/20/07
PAGE : 391 -6

ROUTE : 36
CALL ORDER  : 391 CONTRACT ID : B -28826-A COUNTIES : PARKE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 | ) 35-1609544 IC 3 ) 90-0177865
|BEATY CONSTRUCTION INC | SCHUTT-LOOKABILL CO |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0076 808-06712 373.000 LFT | 1.00000 373.00] 0.84000 313.32] 0.66000 246.18
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0077 808-06713 2980.000 LFT | 0.50000 1490.00] 0.51000 1519.80] 0.61000 1817.80
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0078 808-06716 1180.000 LFT | 1.00000 1180.00] 0.97000 1144 _60] 0.52000 613.60
LINE, REMOVE | | |
0079 808-75996 8.000 EACH | 12.00000 96.00] 10.00000 80.00] 10.25000 82.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0080 808-75998 8.000 EACH | 125.00000 1000.00] 210.60000 1684.80]| 105.00000 840.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 1,260,500.00] $ 1,263,317.52] $ 1,393,859.07
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 1,260,500.00] $ 1,263,317.52] $ 1,393,859.07




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 391 -7
TABULATION OF BIDS
ROUTE : 36
CALL ORDER  : 391 CONTRACT ID : B -28826-A COUNTIES : PARKE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 05-0558668 IC 5 ) 35-1310611 IC 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE DECK REPLACEMENT
| | |
0001 105-06845 LUMP |  10256.65000 10256.65]  15000.00000 15000.00]  12000.00000 12000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 1554 58000 18654.96] 1500.00000 18000.00] 2000.00000 24000.00
FIELD OFFICE, A | | |
0003 105-08520 1.000 EACH | 539.89000 539.89]| 200.00000 200.00] 500.00000 500.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 12.000 MOS | 155.97000 1871.64] 50.00000 600.00] 75.00000 900.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 105-09198 12.000 MOS | 395.83000 4749.96| 225.00000 2700.00] 500.00000 6000.00
LAPTOP COMPUTER SYSTEM I I |
0007 105-09199 12.000 MOS | 77.50000 930.00] 75.00000 900.00] 75.00000 900.00
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | | |
0010 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE I I |
0011 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0012 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0013 110-01001 LUMP |  73256.74000 73256.74]  75000.00000 75000.00]  74000.00000 74000.00
MOBILIZATION AND DEMOBILIZATION | I |
0014 201-52370 LUMP | 952588000 9525.88]| 6000.00000 6000.00] 7500.00000 7500.00
CLEARING RIGHT OF WAY I I |
0015 202-02240 294.000 SYS | 17.91000 5265.54] 25.00000 7350.00] 20.00000 5880.00
PAVEMENT REMOVAL I I |
0016 202-02241 1050.000 LFT | 0.84000 882.00] 5.00000 5250.00] 1.00000 1050.00
GUARDRAIL, REMOVE I I |
0017 202-51133 482.000 LFT | 0.01000 4.82] 5.00000 2410.00] 1.00000 482.00
I I |

RAILING, REMOVE



REINFORCED CONCRETE BRIDGE APPROACH 12

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 391 -8
TABULATION OF BIDS
ROUTE : 36
CALL ORDER  : 391 CONTRACT ID : B -28826-A COUNTIES : PARKE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 05-0558668 IC 5 ) 35-1310611 IC 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-51328 LUMP | 157860.11000 157860.11] 100000.00000 100000.00] 103000.00000 103000.00
PRESENT STRUCTURE, REMOVE PORTIONS | | |
0019 203-02000 296.000 CYS | 41_69000 12340.24]| 20.00000 5920.00] 25.00000 7400.00
EXCAVATION, COMMON I | |
0020 208-51500 LUMP | 7607 .42000 7607.42] 5000.00000 5000.00] 3000.00000 3000.00
RESHAPE SPILL SLOPES | | |
0021 211-06467 36.000 CYS | 14198000 5111.28] 40.00000 1440._00] 85.00000 3060.00
AGGREGATE FOR END BENT BACKFILL I | |
0022 301-07448 201.000 TON | 37.91000 7619.91] 25.00000 5025.00]| 35.00000 7035.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0023 302-07455 49.000 CYS | 93.27000 4570.23] 50.00000 2450.00] 75.00000 3675.00
DENSE GRADED SUBBASE | | |
0024 304-07493 170.000 TON | 152 .54000 25931.80] 135.00000 22950.00] 105.00000 17850.00
WIDENING WITH HMA, TYPE B I I |
0025 306-08034 67.000 SYS | 11.76000 787.92] 20.00000 1340.00] 30.00000 2010.00
MILLING, ASPHALT, 1 1/2 IN. I | |
0026 306-08043 480.000 SYS | 6.18000 2966.40] 10.00000 4800.00] 30.00000 14400.00
MILLING, TRANSITION I I |
0027 402-07432 63.000 TON | 109.13000 6875.19] 115.00000 724500 110.00000 6930.00
HMA SURFACE, TYPE A I | |
0028 402-07440 288.000 TON | 80.49000 23181.12] 85.00000 24480.00] 80.00000 23040.00
HMA BASE, TYPE A | | |
0029 406-05521 1718.000 SYS | 0.71000 1219.78] 0.75000 1288.50] 0.75000 1288.50
ASPHALT FOR TACK COAT I I |
0030 502-06329 107.000 SYS | 87.68000 9381.76] 100.00000 10700.00] 125.00000 13375.00
PCCP, 12 IN. | | |
0031 503-03489 48.000 EACH | 50.29000 2413.92| 40.00000 1920.00] 20.00000 960.00
RETROFITTED TIE BARS I I |
0032 503-05310 48.000 LFT | 233.21000 11194.08] 175.00000 8400.00] 250.00000 12000.00
TERMINAL JOINT | | |
0033 601-01522 4.000 EACH | 198520000 7940.80] 1800.00000 7200.00] 1800.00000 7200.00
GUARDRAIL TRANSITION TYPE TGB I | |
0034 601-94689 4.000 EACH | 245538000 9821.52| 2500.00000 10000.00] 2400.00000 9600.00
GUARDRAIL END TREATMENT, 0S I I |
0035 601-99105 1162.500 LFT | 16.72000 19437.00] 16.00000 18600.00] 17.00000 19762.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0036 607-95754 635.000 LFT | 7.44000 472440 5.00000 3175.00] 10.00000 6350.00
PAVED SIDE DITCH, BREAK I I |
0037 609-06259 224.000 SYS | 82.59000 18500.16] 110.00000 24640._00] 90.00000 20160.00
| | |
| | |

IN.



FIELD DRILLED HOLE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 391 -9
TABULATION OF BIDS
ROUTE : 36
CALL ORDER  : 391 CONTRACT ID : B -28826-A COUNTIES : PARKE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 05-0558668 IC 5 ) 35-1310611 IC 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 610-07487 127.000 TON | 117.60000 14935.20] 125.00000 15875.00] 120.00000 15240.00
HMA FOR APPROACHES, TYPE B | | |
0039 616-02320 2682.000 SYS | 2.00000 5364.00]| 3.00000 8046.00]| 2.50000 6705.00
GEOTEXTILES I I |
0040 616-06405 2182.000 TON | 21.45000 46803.90] 22.50000 49095.00] 25.00000 54550.00
RIPRAP, REVETMENT | | |
0041 619-05926 LUMP | 8358.73000 8358.73| 3500.00000 3500.00] 2600.00000 2600.00
ENVIRONMENTAL CONTROL I I |
0042 619-51859 LUMP |  26121.03000 26121.03]  30000.00000 30000.00]  25000.00000 25000.00
PAINT STEEL BRIDGE I I |
0043 619-61000 LUMP |  17762.30000 17762.30]  40000.00000 40000.00]  43000.00000 43000.00
CLEAN STEEL BRIDGE I | |
0044 702-51005 58.000 CYS | 809.09000 46927.22| 1000.00000 58000.00] 750.00000 43500.00
CONCRETE, A, SUBSTRUCTURE I I |
0045 702-51100 440.000 LBS | 6.94000 3053.60] 4.00000 1760.00] 8.00000 3520.00
DRAIN PIPE, CAST IRON, 6 IN. | | |
0046 702-51110 3220.000 LBS | 2.87000 9241.40] 3.00000 9660.00]| 3.50000 11270.00
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0047 702-92857 27.300 CYS | 996.69000 27209.64]| 1000.00000 27300.00] 1000.00000 27300.00
CONCRETE, C, SUBSTRUCTURE I | |
0048 703-51030 6068.000 LBS | 0.94000 5703.92| 1.00000 6068.00]| 1.00000 6068.00
REINFORCING STEEL | | |
0049 703-51032 78350.000 LBS | 1.01000 79133.50] 1.10000 86185.00] 1.15000 90102.50
REINFORCING STEEL, EPOXY COATED I I |
0050 703-90512 38.000 EACH | 55.09000 2093.42] 35.00000 1330.00] 25.00000 950.00
THREADED BAR SPLICE | | |
0051 703-97703 924.000 EACH | 16.51000 1525524 15.00000 13860.00] 25.00000 23100.00
THREADED BAR SPLICE, EPOXY COATED I I |
0052 704-51002 264.000 CYS | 791.35000 208916.40] 800.00000 211200.00] 775.00000 204600.00
CONCRETE, C, SUPERSTRUCTURE | | |
0053 706-08312 496.000 LFT | 119.12000 59083.52] 120.00000 59520.00] 120.00000 59520.00
RAILING, TF-2 I | |
0054 706-08624 4.000 EACH | 209906000 8396.24] 1850.00000 7400.00] 2500.00000 10000.00
CONCRETE BRIDGE RAILING TRANSITION, TPB | I |
0055 706-51020 52.000 CYS | 811.03000 42173.56] 500.00000 26000.00] 650.00000 33800.00
CONCRETE, C, RAILING I | |
0056 709-51821 LUMP |  12538.09000 12538.09]  10000.00000 10000.00] 7000.00000 7000.00
SURFACE SEAL I I |
0057 710-51864 464.000 EACH | 18.49000 8579.36| 20.00000 9280.00] 19.00000 8816.00
| | |



TEMPORARY TRAFFIC BARRIER, TYPE 2,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 391 -10
TABULATION OF BIDS
ROUTE : 36
CALL ORDER  : 391 CONTRACT ID : B -28826-A COUNTIES : PARKE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 05-0558668 IC 5 ) 35-1310611 IC 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 710-51870 50.000 SFT | 63.94000 3197.00] 50.00000 2500.00] 100.00000 5000.00
REPOINTING MASONRY IN STRUCTURES | | |
0059 711-51038 LUMP | 173625.03000 173625.03] 165000.00000 165000.00] 180000 .00000 180000.00
STRUCTURAL STEEL I I |
0060 711-51877 LUMP |  20995.13000 20995.13]  40000.00000 40000.00]  35000.00000 35000.00
JACKING AND SUPPORTING BEAMS | | |
0061 711-96800 3444.000 EACH | 2.01000 6922_44| 2.50000 8610.00] 2.25000 7749.00
STUD SHEAR CONNECTORS I I |
0062 713-01260 LUMP |  20102.07000 20102.07]  25000.00000 25000.00]  40000.00000 40000.00
SUPPORTING SUBSTRUCTURE I I |
0063 713-51820 LUMP | 603623000 6036.23]  25000.00000 25000.00]  13000.00000 13000.00
TEMPORARY SUPPORT ,FOR BRIDGE DECK I | I
0064 715-05407 132.000 LFT | 8.16000 1077.12] 10.00000 1320.00] 20.00000 2640.00
PIPE, END BENT DRAIN, 6 IN. I I |
0065 726-93525 14.000 EACH | 721.70000 10103.80] 1000.00000 14000.00] 750.00000 10500.00
BEARING ASSEMBLY, 11 I | |
0066 801-01851 LUMP |  33053.56000 33053.56]  40000.00000 40000.00]  40000.00000 40000.00
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | I |
0067 801-03290 4.000 EACH | 354.20000 1416.80] 375.00000 1500.00] 225.00000 900.00
CONSTRUCTION SIGN, C I | |
0068 801-06203 1220.000 LFT | 0.68000 829.60] 0.73000 890.60] 0.85000 1037.00
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0069 801-06207 6980.000 LFT | 0.92000 6421.60] 0.97000 6770.60] 1.00000 6980.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0070 801-06577 24.000 LFT | 12.54000 300.96] 13.00000 312.00] 6.50000 156.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
24 IN. I I |
0071 801-06640 16.000 EACH | 15568000 2490.88] 165.00000 2640.00] 200.00000 3200.00
CONSTRUCTION SIGN, A | | |
0072 801-06645 8.000 EACH | 72.09000 576.72] 75.00000 600.00] 4500000 360.00
CONSTRUCTION SIGN, B I | |
0073 801-06775 LUMP |  23020.89000 23020.89]  20000.00000 20000.00] 6500.00000 6500.00
MAINTAINING TRAFFIC I I |
0074 801-07119 32.000 LFT | 18.81000 601.92] 20.00000 640.00] 15.00000 480.00
BARRICADE, 111-B I | |
0075 801-08508 1085.000 LFT | 34.17000 37074.45] 50.00000 54250.00] 40.00000 43400.00
| | |
I I |

ANCHORED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 391 -11
TABULATION OF BIDS

ROUTE : 36
CALL ORDER  : 391 CONTRACT ID : B -28826-A COUNTIES : PARKE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 05-0558668 IC 5 ) 35-1310611 IC 6 ) 35-1618530
|WEDDLE BROTHERS HIGHWAY GROU |DUNCAN ROBERTSON INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0076 808-06712 373.000 LFT | 0.81000 302.13] 0.85000 317.05] 0.35000 130.55
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0077 808-06713 2980.000 LFT | 0.49000 1460.20] 0.55000 1639.00] 0.35000 1043.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0078 808-06716 1180.000 LFT | 0.94000 1109.20] 1.00000 1180.00] 0.65000 767.00
LINE, REMOVE | | |
0079 808-75996 8.000 EACH | 10.47000 83.76] 50.00000 400.00] 20.00000 160.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0080 808-75998 8.000 EACH | 156.73000 1253.84] 215.00000 1720.00] 165.00000 1320.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 1,465,134.72| $ 1,488,357.75] $ 1,492,278.05
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 1,465,134.72] $ 1,488,357.75] $ 1,492,278.05




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/20/07
PAGE : 391 -12

- 36
CALL ORDER : 391 CONTRACT ID : B -28826-A : PARKE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
1C 7 ) 35-1381845 | ) 1(C )
|HARVEY, GEORGE R. & SON, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
SECTION 0001 BRIDGE DECK REPLACEMENT
| | |
0001 105-06845 LUMP | 15000.00000 15000.00] |
CONSTRUCTION ENGINEERING | | |
0002 105-07038 12.000 MOS | 1700.00000 20400.00] |
FIELD OFFICE, A | | |
0003 105-08520 1.000 EACH | 200.00000 200.00] |
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 12.000 MOS | 75.00000 900.00] |
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | |
0006 105-09198 12.000 MOS | 400.00000 4800.00] |
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 12.000 MOS | 50.00000 600.00] |
FIELD OFFICE INTERNET SERVICE | | |
0008 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0009 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | | |
0010 109-08442 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE | | |
0011 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0012 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0013 110-01001 LUMP | 76000.00000 76000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0014 201-52370 LUMP | 10000.00000 10000.00] |
CLEARING RIGHT OF WAY | | |
0015 202-02240 294.000 SYS | 55.00000 16170.00] |
PAVEMENT REMOVAL | | |
0016 202-02241 1050.000 LFT | 3.50000 3675.00] |
GUARDRAIL, REMOVE | | |
0017 202-51133 482.000 LFT | 1.00000 482.00] |
| | |

RAILING, REMOVE



REINFORCED CONCRETE BRIDGE APPROACH 12

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 391 -13
TABULATION OF BIDS
ROUTE : 36
CALL ORDER  : 391 CONTRACT ID : B -28826-A COUNTIES : PARKE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 7 ) 35-1381845 1C ) 1C )
[HARVEY, GEORGE R. & SON, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-51328 LUMP | 210000.00000 210000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS | | |
0019 203-02000 296.000 CYS | 30.00000 8880.00]| |
EXCAVATION, COMMON I | |
0020 208-51500 LUMP |  10000.00000 10000.00] |
RESHAPE SPILL SLOPES | | |
0021 211-06467 36.000 CYS | 40.00000 1440.00] |
AGGREGATE FOR END BENT BACKFILL I | |
0022 301-07448 201.000 TON | 35.00000 7035.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0023 302-07455 49.000 CYS | 40.00000 1960.00] |
DENSE GRADED SUBBASE | | |
0024 304-07493 170.000 TON | 118.00000 20060.00] |
WIDENING WITH HMA, TYPE B I I |
0025 306-08034 67.000 SYS | 20.00000 1340.00] |
MILLING, ASPHALT, 1 1/2 IN. I | |
0026 306-08043 480.000 SYS | 12.00000 5760.00] |
MILLING, TRANSITION I I |
0027 402-07432 63.000 TON | 115.00000 7245_00] |
HMA SURFACE, TYPE A I | |
0028 402-07440 288.000 TON | 90.00000 25920.00] |
HMA BASE, TYPE A | | |
0029 406-05521 1718.000 SYS | 0.75000 1288.50] |
ASPHALT FOR TACK COAT I | |
0030 502-06329 107.000 SYS | 65.00000 6955.00] |
PCCP, 12 IN. | | |
0031 503-03489 48.000 EACH | 32.00000 1536.00] |
RETROFITTED TIE BARS I I |
0032 503-05310 48.000 LFT | 210.00000 10080.00] |
TERMINAL JOINT | | |
0033 601-01522 4.000 EACH | 195000000 7800.00] |
GUARDRAIL TRANSITION TYPE TGB I | |
0034 601-94689 4.000 EACH | 258500000 10340.00] |
GUARDRAIL END TREATMENT, 0S I I |
0035 601-99105 1162.500 LFT | 18.00000 20925.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0036 607-95754 635.000 LFT | 5.50000 3492.50] |
PAVED SIDE DITCH, BREAK I I |
0037 609-06259 224.000 SYS | 65.00000 14560.00] |
| | |
| | |

IN.



FIELD DRILLED HOLE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 391 -14
TABULATION OF BIDS
ROUTE : 36
CALL ORDER  : 391 CONTRACT ID : B -28826-A COUNTIES : PARKE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 7 ) 35-1381845 1C ) 1C )
[HARVEY, GEORGE R. & SON, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 610-07487 127.000 TON | 130.00000 16510.00] |
HMA FOR APPROACHES, TYPE B | | |
0039 616-02320 2682.000 SYS | 3.00000 8046.00]| |
GEOTEXTILES I I |
0040 616-06405 2182.000 TON | 25.00000 54550.00] |
RIPRAP, REVETMENT | | |
0041 619-05926 LUMP | 2400.00000 2400.00] |
ENVIRONMENTAL CONTROL I I |
0042 619-51859 LUMP |  13200.00000 13200.00] |
PAINT STEEL BRIDGE I I |
0043 619-61000 LUMP |  26400.00000 26400.00] |
CLEAN STEEL BRIDGE I | |
0044 702-51005 58.000 CYS | 100000000 58000.00] |
CONCRETE, A, SUBSTRUCTURE I I |
0045 702-51100 440.000 LBS | 5.00000 2200.00] |
DRAIN PIPE, CAST IRON, 6 IN. I | |
0046 702-51110 3220.000 LBS | 3.00000 9660.00]| |
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0047 702-92857 27.300 CYS | 1000.00000 27300.00] |
CONCRETE, C, SUBSTRUCTURE I | |
0048 703-51030 6068.000 LBS | 0.80000 485440 |
REINFORCING STEEL | | |
0049 703-51032 78350.000 LBS | 0.95000 74432 50| |
REINFORCING STEEL, EPOXY COATED I I |
0050 703-90512 38.000 EACH | 40.00000 1520.00] |
THREADED BAR SPLICE | | |
0051 703-97703 924.000 EACH | 17.00000 15708.00] |
THREADED BAR SPLICE, EPOXY COATED I I |
0052 704-51002 264.000 CYS | 775.00000 204600.00]| |
CONCRETE, C, SUPERSTRUCTURE | | |
0053 706-08312 496.000 LFT | 14800000 73408.00] |
RAILING, TF-2 I | |
0054 706-08624 4.000 EACH | 1725.00000 6900.00] |
CONCRETE BRIDGE RAILING TRANSITION, TPB | I |
0055 706-51020 52.000 CYS | 500.00000 26000.00] |
CONCRETE, C, RAILING I | |
0056 709-51821 LUMP | 6600.00000 6600.00] |
SURFACE SEAL I I |
0057 710-51864 464.000 EACH | 15.00000 6960.00] |
| | |



TEMPORARY TRAFFIC BARRIER, TYPE 2,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 391 -15
TABULATION OF BIDS
ROUTE : 36
CALL ORDER  : 391 CONTRACT ID : B -28826-A COUNTIES : PARKE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
l 7 ) 35-1381845 l ) | )
[HARVEY, GEORGE R. & SON, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0058 710-51870 50.000 SFT | 60.00000 3000.00] |
REPOINTING MASONRY IN STRUCTURES | | |
0059 711-51038 LUMP | 125000.00000 125000.00]| |
STRUCTURAL STEEL I I |
0060 711-51877 LUMP |  20000.00000 20000.00] |
JACKING AND SUPPORTING BEAMS | | |
0061 711-96800 3444.000 EACH | 2.50000 8610.00] |
STUD SHEAR CONNECTORS I I |
0062 713-01260 LUMP |  20000.00000 20000.00] |
SUPPORTING SUBSTRUCTURE I I |
0063 713-51820 LUMP | 500.00000 500.00] |
TEMPORARY SUPPORT ,FOR BRIDGE DECK I | I
0064 715-05407 132.000 LFT | 10.00000 1320.00] |
PIPE, END BENT DRAIN, 6 IN. I I |
0065 726-93525 14.000 EACH | 500.00000 7000.00] |
BEARING ASSEMBLY, 11 I | |
0066 801-01851 LUMP |  50000.00000 50000.00] |
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | I |
0067 801-03290 4.000 EACH | 390.00000 1560.00] |
CONSTRUCTION SIGN, C I | |
0068 801-06203 1220.000 LFT | 75.00000 91500.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0069 801-06207 6980.000 LFT | 1.00000 6980.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0070 801-06577 24.000 LFT | 14.00000 336.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
24 IN. I I |
0071 801-06640 16.000 EACH | 170.00000 2720.00] |
CONSTRUCTION SIGN, A | | |
0072 801-06645 8.000 EACH | 80.00000 640.00]| |
CONSTRUCTION SIGN, B I | |
0073 801-06775 LUMP |  50000.00000 50000.00] |
MAINTAINING TRAFFIC I I |
0074 801-07119 32.000 LFT | 21.00000 672.00] |
BARRICADE, 111-B I | |
0075 801-08508 1085.000 LFT | 4600000 49910.00] |
| |
I |

ANCHORED



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/20/07
PAGE : 391 -16

ROUTE : 36
CALL ORDER  : 391 CONTRACT ID : B -28826-A COUNTIES : PARKE
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 7 ) 35-1381845 1C ) 1C )
[HARVEY, GEORGE R. & SON, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0076 808-06712 373.000 LFT | 0.90000 335.70] |
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0077 808-06713 2980.000 LFT | 0.55000 1639.00] |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0078 808-06716 1180.000 LFT | 1.05000 1239.00] |
LINE, REMOVE | | |
0079 808-75996 8.000 EACH | 20.00000 160.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0080 808-75998 8.000 EACH | 175.00000 1400.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 1,608,620.60] $ | $
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 1,608,620.60] $ 0.00] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
421 CONTRACT ID M -29803-A

11/14/07 10:00 AM DISTRICT 63
CONTRACT TIME : 06/20/08 COMPLETION DATE

CONTRACT DESCRIPTION : URBAN

SET-ASIDE :

COUNTIES : MARION

PROJECT(S) : 0710419

DATE
PAGE

11/20/07
421 -1

VENDOR NO./NAME

% OVER
LOW BID

RANK

1  35-0918397
2 35-1151771
3  35-1917625
4  35-1139301

RIETH RILEY CONSTRUCTION
CALUMET CIVIL CONTRACTORS, INC.
MILESTONE CONTRACTORS, L.P.

E & B PAVING INC

103,212.00
106,686.00
144,791.00
148,519.31

100.0000%
103.3659%
140.2850%
143.8973%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : PARK ROADS

DATE :
PAGE :

11/720/07
421 -2

CALL ORDER  : 421 CONTRACT ID : M -29803-A COUNTIES : MARION
LETTING DATE : 11/14/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1151771 | 3 ) 35-1917625
IRIETH RILEY CONSTRUCTION ICALUMET CIVIL CONTRACTORS, 1 |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INSTITUTION AND PARK ROAD MAINTENANCE
| | |
0001 105-07038 2.000 MOS | 1150.00000 2300.00] 2200.00000 4400.00] 2500.00000 5000.00
FIELD OFFICE, A I I |
0002 105-09198 2.000 MOS | 100.00000 200.00] 1800.00000 3600.00] 2100.00000 4200.00
LAPTOP COMPUTER SYSTEM | I |
0003 105-09199 2.000 MOS | 100.00000 200.00] 75.00000 150.00] 150.00000 300.00
FIELD OFFICE INTERNET SERVICE I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP | 4775.50000 4775.50] 2900.00000 2900.00] 8000.00000 8000.00
MOBILIZATION AND DEMOBILIZATION I | |
0009 304-07489 50.000 TON | 125.00000 6250.00] 148.00000 7400.00] 160.00000 8000.00
HMA PATCHING, TYPE A | | |
0010 306-08043 283.000 SYS | 11.50000 3254.50] 16.00000 4528.00] 33.00000 9339.00
MILLING, TRANSITION I I |
0011 402-07432 1409.000 TON | 58.00000 81722.00] 56.00000 78904.00] 72.00000 101448.00
HMA SURFACE, TYPE A | | |
0012 406-05520 6.000 TON | 300.00000 1800.00] 450.00000 2700.00] 300.00000 1800.00
ASPHALT FOR TACK COAT I I |
0013 801-03290 4.000 EACH | 389.00000 1556.00] 350.00000 1400.00] 300.00000 1200.00
CONSTRUCTION SIGN, C | | |
0014 801-06775 LUMP | 1150.00000 1150.00] 700.00000 700.00] 5500.00000 5500.00
MAINTAINING TRAFFIC I | |
SECTION TOTALS I $ 103,212.00] $ 106,686.00]| $ 144,791.00
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 103,212.00] $ 106,686.00] $ 144,791.00




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/20/07
PAGE : 421 -3

ROUTE : PARK ROADS
CALL ORDER  : 421 CONTRACT ID : M -29803-A COUNTIES : MARION
LETTING DATE : 11/14/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1139301 l 1C )
IE & B PAVING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INSTITUTION AND PARK ROAD MAINTENANCE
| | |
0001 105-07038 2.000 MOS | 2500.00000 5000.00]| |
FIELD OFFICE, A I I |
0002 105-09198 2.000 MOS | 500.00000 1000.00] |
LAPTOP COMPUTER SYSTEM | | |
0003 105-09199 2.000 MOS | 700.00000 1400.00] |
FIELD OFFICE INTERNET SERVICE I | |
0004 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I I |
0005 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I | |
0006 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP | 742600000 7426.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0009 304-07489 50.000 TON | 150.00000 7500.00] |
HMA PATCHING, TYPE A | | |
0010 306-08043 283.000 SYS | 50.00000 14150.00] |
MILLING, TRANSITION | | |
0011 402-07432 1409.000 TON | 70.00000 98630.00] |
HMA SURFACE, TYPE A I I |
0012 406-05520 6.000 TON | 300.00000 1800.00] |
ASPHALT FOR TACK COAT | | |
0013 801-03290 4.000 EACH | 300.00000 1200.00] |
CONSTRUCTION SIGN, C I I |
0014 801-06775 LUMP |  10409.31000 10409.31] |
MAINTAINING TRAFFIC | I |
SECTION TOTALS | $ 148,519.31] | $
------------------------------------------ A
CONTRACT TOTALS | $ 148,519.31] 0.00] $




CALL ORDER
LETTING DATE

431
11/14/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

CONTRACT TIME :
RURAL

INDIANA

CONTRACT
DISTRICT

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
M -30040-A

65
05/17/08 COMPLETION DATE

RANK VENDOR NO./NAME

TOWNSEND TREE SERVICE CO

1 35-1038926
2 23-2332783

DEANGELO BROTHERS

INC

DATE : 11/20/07
PAGE : 431 -1
COUNTIES : VARIOUS
PROJECT(S) : 0710675
TOTAL % OVER
BID LOW BID
$ 211,319.00 100.0000%

$ 215,232.20 101.8518%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/20/07
PAGE : 431 -2

ROUTE :
CALL ORDER  : 431 CONTRACT ID : M -30040-A COUNTIES : VARIOUS
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1038926 | 2 ) 23-2332783 1C )
| TOWNSEND TREE SERVICE CO |DEANGELO BROTHERS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ROADSIDE MAINTENANCE, HERBICIDE TREATMENT
| | |
0001 105-08520 3.000 EACH | 250.00000 750.00] 1000.00000 3000.00]
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 9.000 MOS | 300.00000 2700.00] 200.00000 1800.00]
CELLULAR TELEPHONE/RADIO SERVICE | I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 624-92647 3520.000 ACRE | 58.20000 204864 .00 58.36000 205427.20]
HERBICIDE TREATMENT | | |
0009 801-03290 4.000 EACH | 250.00000 1000.00] 1000.00000 4000.00]
CONSTRUCTION SIGN, C | | |
0010 801-06775 LUMP | 2000.00000 2000.00] 1000.00000 1000.00]
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 211,319.00]| $ 215,232.20] $
—————————————————————————————————————————— -
CONTRACT TOTALS l $ 211,319.00] $ 215,232.20] $




INDIANA

CALL ORDER : 461 CONTRACT ID

LETTING DATE

11/14/07 10:00 AM DISTRICT
CONTRACT TIME :

CONTRACT DESCRIPTION : RURAL

SET-ASIDE :

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
T -29198-A

65
05/31/08 COMPLETION DATE

COUNTIES : JEFFERSON

RIPLEY

PROJECT(S) : 0600662

RANK

VENDOR NO./NAME

35-1675187 HUMMEL ELECTRIC, INC.
74-2851603 QUANTA SERVICES, INC.
35-1262778 MIDWESTERN ELECTRIC
35-0821499 JAMES H DREW CORPORATION

DATE : 11/20/07
PAGE : 461 -1
JACKSON
TOTAL % OVER
BID LOW BID
382,200.47 100.0000%
389,088.25 101.8021%
484,294.35 126.7121%

498,446.00

130.4148%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 461 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 461 CONTRACT ID : T -29198-A COUNTIES : JEFFERSON JACKSON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT RIPLEY
SET-ASIDE -
IC 1 ) 35-1675187 IC 2 ) 74-2851603 IC 3 ) 35-1262778
|[HUMMEL ELECTRIC, INC. |QUANTA SERVICES, INC. IMIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-06845 LUMP | 4000.00000 4000.00] 4300.00000 4300.00] 6210.00000 6210.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 1440.00000 11520.00] 2100.00000 16800.00] 2544.00000 20352.00
FIELD OFFICE, B | I |
0003 105-08520 2.000 EACH | 100.00000 200.00] 75.00000 150.00] 110.00000 220.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 16.000 MOS | 80.00000 1280.00] 100.00000 1600.00] 175.00000 2800.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 16.000 MOS | 360.00000 5760.00] 230.00000 3680.00] 450.00000 7200.00
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 8.000 MOS | 80.00000 640.00]| 150.00000 1200.00] 145.00000 1160.00
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 110-01001 LUMP |  19110.02000 19110.02]  16000.00000 16000.00]  42786.00000 42786.00
MOBILIZATION AND DEMOBILIZATION I I |
0013 202-01300 4.000 EACH | 1500.00000 6000.00] 1500.00000 6000.00]| 9670.00000 38680.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | I |
0014 202-09239 4.000 EACH | 500.00000 2000.00] 795.00000 3180.00] 2630.00000 10520.00
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0015 801-03290 7.000 EACH | 374.90000 2624 .30 350.00000 2450.00] 233.00000 1631.00
CONSTRUCTION SIGN, C I I |
0016 801-06640 25.000 EACH | 166.75000 4168.75] 160.00000 4000.00] 195.00000 4875.00
CONSTRUCTION SIGN, A I I |
0017 801-06710 140.000 DAY | 25.00000 3500.00] 9.00000 1260.00] 46.00000 6440.00
I I |

FLASHING ARROW SIGN



CALL ORDER : 461
LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ROUTE :
COUNTIES :

ID : T -29198-A
: SEYMOUR DISTRICT

JEFFERSON

RIPLEY

DATE :
PAGE :

JACKSON

11/720/07
461 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 801-06775 LUMP
MAINTAINING TRAFFIC

0019 801-53072 LUMP
TEMPORARY TRAFFIC SIGNAL

0020 802-76025 161.000 SFT

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0021 802-76035 30.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0022 802-76045 55.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.125 IN. THICKNESS

0023 805-01815 8.000 EACH
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12
FT.

0024 805-01842
HANDHOLE, SIGNAL

0025 805-01844

11.000 EACH

2300.000 LFT

CONDUIT, STEEL, GALVANIZED, 2 IN.,
UNDERGROUND
0026 805-78100 2.000 EACH

CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE

0027 805-78109 2.000 EACH
CONTROLLER AND CABINET, SECONDARY, MENU
DRIVEN, 8 PHASE

0028 805-78205 30.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED
AMBER, GREEN

0029 805-78230 2.000 EACH

TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW
0030 805-78355 16.000 EACH

PEDESTRIAN SIGNAL HEAD, 12 IN.

0031 805-78370 16.000 EACH
PEDESTRIAN PUSH BUTTON
0032 805-78415 8.000 EACH

SPAN, CATENARY, AND TETHER

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

3 ) 35-1262778
IDWESTERN ELECTRIC

UNIT PRICE

23.

2234.

862.

19.

14760.

10652.

835.

1230.

463.

165.

1860.

.00000

.00000

.00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

1265.

17872.

9482.

43700.

29520.

21304.

25050.

2460.

7408.

2640.

14880.

( 1 ) 35-1675187 IC 2 ) 74-2851603 |

HUMMEL ELECTRIC, INC. |QUANTA SERVICES, INC. |

| |

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
____________________________ o

600000000 6000.00] 5000.00000 5000.00]

| |

2000000000 20000.00] 1800.00000 1800.00]

| |

20.00000 3220.00] 14.00000 2254.00]

| I

22.00000 660.00] 15.00000 450_00]

| I

2400000 1320.00] 17.00000 935.00]

| I

2000.00000 16000.00] 2750.00000 22000.00]

| I

800.00000 8800.00]| 860.00000 9460.00]|

| |

16.80000 38640.00] 18.00000 41400.00]

| I

12810.00000 25620.00]  11900.00000 23800.00]

| I

11748.00000 23496.00]  10800.00000 21600.00]

| I

732.00000 21960.00] 750.00000 22500.00]

| I

1140.00000 2280.00] 1200.00000 2400.00]

| I

504.00000 8064.00]| 450.00000 7200.00]

| |

168.00000 2688.00] 150.00000 2400.00]

| |

1600.00000 12800.00] 1550.00000 12400.00]

I |

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 461 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 461 CONTRACT ID : T -29198-A COUNTIES : JEFFERSON JACKSON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT RIPLEY
SET-ASIDE -
IC 1 ) 35-1675187 IC 2 ) 74-2851603 | 3 ) 35-1262778
|[HUMMEL ELECTRIC, INC. |QUANTA SERVICES, INC. IMIDWESTERN ELECTRIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 805-78420 16.000 EACH | 274.80000 4396.80] 285.00000 4560.00] 233.00000 3728.00
DISCONNECT HANGER | | |
0034 805-78445 3.000 EACH | 500.00000 1500.00] 625.00000 1875.00] 633.00000 1899.00
SIGNAL SERVICE I I |
0035 805-78467 455.000 LFT | 2.00000 910.00] 3.25000 1478.75] 2.65000 1205.75
SIGNAL CABLE, 3C 8GA. | | |
0036 805-78470 10300.000 LFT | 0.40000 4120.00] 0.20000 2060.00] 0.50000 5150.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0037 805-78480 2430.000 LFT | 1.20000 2916.00] 2.00000 4860.00] 1.35000 3280.50
SIGNAL CABLE, 3C 14GA. I I |
0038 805-78485 3450.000 LFT | 1.44000 4968.00]| 2.15000 7417.50] 1.60000 5520.00
SIGNAL CABLE, 5C 14GA. | | |
0039 805-78490 3120.000 LFT | 1.60000 4992 .00 2.40000 7488.00]| 1.68000 5241.60
SIGNAL CABLE, 7C 14GA. I I |
0040 805-78510 13300.000 LFT | 0.80000 10640.00] 1.75000 23275.00] 0.75000 9975.00
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0041 805-78785 21.000 EACH | 500.00000 10500.00] 625.00000 13125.00] 710.00000 14910.00
SIGNAL DETECTOR HOUSING I I |
0042 805-78795 3425.000 LFT | 8.00000 27400.00] 9.10000 31167.50] 8.00000 27400.00
SAW CUT FOR ROADWAY LOOP AND SEALER I | |
0043 805-81060 8.000 EACH | 4800.00000 38400.00] 4700.00000 37600.00] 4322.00000 34576.00
SIGNAL STRAIN POLE, STEEL, 36 FT. | | |
0044 805-92504 27.000 EACH | 312.00000 8424.00| 295.00000 7965.00]| 353.00000 9531.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0045 808-06703 350.000 LFT | 1.02000 357.00] 1.00000 350.00] 2.10000 735.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0046 808-75245 730.000 LFT | 1.02000 74460 1.00000 730.00] 2.10000 1533.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0047 808-75297 495.000 LFT | 6.00000 2970.00] 5.50000 2722.50] 10.50000 5197.50
TRANSVERSE MARKINGS, THERMOPLASTIC, | I |
STOP LINE, 24 IN. I | |
0048 808-75300 1750.000 LFT | 1.80000 3150.00] 1.70000 2975.00] 2.50000 4375.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0049 808-75320 20.000 EACH | 108.00000 2160.00] 100.00000 2000.00] 140.00000 2800.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0050 808-75325 9.000 EACH | 14400000 1296.00] 135.00000 1215.00] 195.00000 1755.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
SECTION TOTALS | $ 382,200.47] $ 389,088.25| $ 484,294.35
------------------------------------------ A
CONTRACT TOTALS l $ 382,200.47] $ 389,088.25] $ 484,294.35







MAINTAINING TRAFFIC

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 461 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 461 CONTRACT ID : T -29198-A COUNTIES : JEFFERSON JACKSON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT RIPLEY
SET-ASIDE -
IC 4 ) 35-0821499 1C 1C )
|JAMES H DREW CORPORATION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNALS MODERNIZATION
| | |
0001 105-06845 LUMP | 4560.00000 4560.00]| |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 1776.00000 14208.00] |
FIELD OFFICE, B | | |
0003 105-08520 2.000 EACH | 400.00000 800.00] |
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 16.000 MOS | 70.00000 1120.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 105-09198 16.000 MOS | 50.00000 800.00] |
LAPTOP COMPUTER SYSTEM I I |
0007 105-09199 8.000 MOS | 75.00000 600.00] |
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0009 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 110-01001 LUMP |  19273.00000 19273.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0013 202-01300 4.000 EACH | 2717.00000 10868.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE | | |
0014 202-09239 4.000 EACH | 2207 .00000 8828.00]| |
TRANSPORTATION OF SALVAGEABLE ITEMS | | |
0015 801-03290 7.000 EACH | 391.00000 2737.00] |
CONSTRUCTION SIGN, C I I |
0016 801-06640 25.000 EACH | 174.00000 4350.00] |
CONSTRUCTION SIGN, A I | |
0017 801-06710 140.000 DAY | 15.00000 2100.00] |
FLASHING ARROW SIGN I I |
0018 801-06775 LUMP |  21594.00000 21594.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 461 -7
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 461 CONTRACT ID : T -29198-A COUNTIES : JEFFERSON JACKSON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT RIPLEY

SET-ASIDE -
IC 4 ) 35-0821499 1C ) 1C )
|JAMES H DREW CORPORATION | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0019 801-53072 LUMP |  36350.00000 36350.00] |

TEMPORARY TRAFFIC SIGNAL | | |
0020 802-76025 161.000 SFT | 34_50000 5554 .50 |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0021 802-76035 30.000 SFT | 39.50000 1185.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.100 IN. THICKNESS I I |
0022 802-76045 55.000 SFT | 51.00000 2805.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0023 805-01815 8.000 EACH | 5697.00000 45576.00] |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0024 805-01842 11.000 EACH | 1466 .00000 16126.00] |
HANDHOLE, SIGNAL I | |
0025 805-01844 2300.000 LFT | 23.00000 52900.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I | |
0026 805-78100 2.000 EACH | 13019.00000 26038.00] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE | | |
0027 805-78109 2.000 EACH | 12045.00000 24090.00] |
CONTROLLER AND CABINET, SECONDARY, MENU | | |
DRIVEN, 8 PHASE I I |
0028 805-78205 30.000 EACH | 768.00000 23040.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I I |
0029 805-78230 2.000 EACH | 1197.00000 2394.00] |
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0030 805-78355 16.000 EACH | 449.00000 7184.00] |
PEDESTRIAN SIGNAL HEAD, 12 IN. I I |
0031 805-78370 16.000 EACH | 146.00000 2336.00] |
PEDESTRIAN PUSH BUTTON I I |
0032 805-78415 8.000 EACH | 1561 .00000 12488.00] |
SPAN, CATENARY, AND TETHER I I |
0033 805-78420 16.000 EACH | 223.00000 3568.00]| |
I I |

DISCONNECT HANGER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 461 -8
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 461 CONTRACT ID : T -29198-A COUNTIES : JEFFERSON JACKSON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT RIPLEY

SET-ASIDE -
IC 4 ) 35-0821499 1C ) 1C )
|JAMES H DREW CORPORATION | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0034 805-78445 3.000 EACH | 1268.00000 3804.00] |

SIGNAL SERVICE | | |
0035 805-78467 455.000 LFT | 2.10000 955.50] |
SIGNAL CABLE, 3C 8GA. I | |
0036 805-78470 10300.000 LFT | 0.60000 6180.00] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0037 805-78480 2430.000 LFT | 1.10000 2673.00] |
SIGNAL CABLE, 3C 14GA. I I |
0038 805-78485 3450.000 LFT | 1.30000 4485 .00 |
SIGNAL CABLE, 5C 14GA. I I |
0039 805-78490 3120.000 LFT | 1.50000 4680.00]| |
SIGNAL CABLE, 7C 14GA. I | |
0040 805-78510 13300.000 LFT | 0.95000 12635.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0041 805-78785 21.000 EACH | 1001 .00000 21021.00] |
SIGNAL DETECTOR HOUSING I | |
0042 805-78795 3425.000 LFT | 10.00000 34250.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0043 805-81060 8.000 EACH | 4512.00000 36096.00] |
SIGNAL STRAIN POLE, STEEL, 36 FT. I | |
0044 805-92504 27.000 EACH | 279.00000 7533.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0045 808-06703 350.000 LFT | 1.00000 350.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0046 808-75245 730.000 LFT | 1.00000 730.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I | |
0047 808-75297 495.000 LFT | 6.00000 2970.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. | | |
0048 808-75300 1750.000 LFT | 1.80000 3150.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
CROSSWALK LINE, 6 IN. I I |
0049 808-75320 20.000 EACH | 108.00000 2160.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0050 808-75325 9.000 EACH | 144.00000 1296.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
SECTION TOTALS I $ 498,446 .00 $ | $
—————————————————————————————————————————— g
I

CONTRACT TOTALS $ 498,446.00] $ 0.00] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
471 CONTRACT ID : T -29200-A

11/14/07 10:00 AM DISTRICT 65
CONTRACT TIME : 05/16/08 COMPLETION DATE

COUNTIES : MARION

PROJECT(S) : 0600578

137,398.00
141,576.40
142,207.00
143,962.00
147,483.00

DATE
PAGE

11/20/07
471 -1

% OVER
LOW BID

100.0000%
103.0411%
103.5001%
104.7774%
107 .3400%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1710202 SIGNAL CONSTRUCTION, INC.

2 35-0392360 HOOSIER COMPANY INC

3 35-1416052 LIGHTS & SIGNALS, INC.

4 35-0821499 JAMES H DREW CORPORATION

5 35-1262778 MIDWESTERN ELECTRIC

6 74-2851603 QUANTA SERVICES, INC.

158,795.90

115.5737%



TRANSPORTATION OF SALVAGEABLE SIGNAL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 471 -2
TABULATION OF BIDS
ROUTE : 37
CALL ORDER  : 471 CONTRACT ID : T -29200-A COUNTIES : MARION
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1710202 IC 2 ) 35-0392360 IC 3 ) 35-1416052
ISIGNAL CONSTRUCTION, INC. |HOOSIER COMPANY INC |LIGHTS & SIGNALS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW SIGNAL INSTALLATION
| | |
0001 105-06845 LUMP | 3000.00000 3000.00] 910.00000 910.00] 1500.00000 1500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 7.000 MOS | 1500.00000 10500.00] 1250.00000 8750.00] 1500.00000 10500.00
FIELD OFFICE, B | I |
0003 105-09198 14.000 MOS | 25.00000 350.00] 206.00000 2884.00] 800.00000 11200.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 7.000 MOS | 120.00000 840.00] 104.00000 728.00] 100.00000 700.00
FIELD OFFICE INTERNET SERVICE I I |
0005 110-01001 LUMP | 5000.00000 5000.00] 9000.00000 9000.00]  10000.00000 10000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 202-01300 1.000 EACH | 1200.00000 1200.00] 1770.00000 1770.00] 1500.00000 1500.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0007 202-01874 2.000 EACH | 25.00000 50.00] 63.00000 126.00] 250.00000 500.00
SHEET SIGN AND POST, REMOVE I I |
0008 202-95579 1.000 EACH | 100.00000 100.00] 600.00000 600.00] 475.00000 475.00
SERVICE POINT, REMOVE I | |
0009 801-03290 2.000 EACH | 325.00000 650.00] 166.00000 332.00] 175.00000 350.00
CONSTRUCTION SIGN, C | | |
0010 801-06640 8.000 EACH | 145.00000 1160.00] 166.00000 1328.00] 175.00000 1400.00
CONSTRUCTION SIGN, A | | |
0011 801-06710 200.000 DAY | 0.01000 2.00] 10.30000 2060.00] 1.00000 200.00
FLASHING ARROW SIGN I I |
0012 801-06775 LUMP | 2500.00000 2500.00] 2420.00000 2420.00] 6500.00000 6500.00
MAINTAINING TRAFFIC | | |
0013 802-05701 24.000 LFT | 18.00000 432.00] 17.60000 422_40] 35.00000 840.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE | | |
0014 802-76025 42.000 SFT | 35.00000 1470.00] 22.00000 924.00] 18.00000 756.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0015 805-01815 3.000 EACH | 2000.00000 6000.00] 1970.00000 5910.00] 1500.00000 4500.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0016 805-01842 6.000 EACH | 725.00000 4350.00] 960.00000 5760.00] 700.00000 4200.00
HANDHOLE, SIGNAL I I |
0017 805-02087 LUMP | 500.00000 500.00] 640.00000 640.00] 500.00000 500.00
| | |
| | |

EQUIPMENT



PAVEMENT MESSAGE MARKING, REMOVE ,
INDICATION ARROW

LANE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 471 -3
TABULATION OF BIDS
ROUTE : 37
CALL ORDER  : 471 CONTRACT ID : T -29200-A COUNTIES : MARION
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1710202 IC 2 ) 35-0392360 | 3 ) 35-1416052
|SIGNAL CONSTRUCTION, INC. |[HOOSIER COMPANY INC |LIGHTS & SIGNALS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 805-02503 5000.000 LFT | 0.20000 1000.00] 0.26000 1300.00] 0.75000 3750.00
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0019 805-06592 1600.000 LFT | 12.00000 19200.00] 1480000 23680.00] 10.00000 16000.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0020 805-06834 1.000 EACH |  10500.00000 10500.00] 7300.00000 7300.00] 6500.00000 6500.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE, TS2, TYPE I | I |
0021 805-78205 8.000 EACH | 850.00000 6800.00] 850.00000 6800.00] 765.00000 6120.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0022 805-78215 2.000 EACH | 800.00000 1600.00] 800.00000 1600.00] 75600000 1512.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER ARROW, GREEN ARROW I I |
0023 805-78415 4.000 EACH | 1500.00000 6000.00] 1360.00000 5440.00| 1500.00000 6000.00
SPAN, CATENARY, AND TETHER I I |
0024 805-78420 4.000 EACH | 275.00000 1100.00] 251.00000 1004.00] 225.00000 900.00
DISCONNECT HANGER I I |
0025 805-78445 1.000 EACH | 650.00000 650.00]| 432.00000 432.00] 600.00000 600.00
SIGNAL SERVICE I | |
0026 805-78467 600.000 LFT | 2.50000 1500.00] 1.63000 978.00] 0.10000 60.00
SIGNAL CABLE, 3C 8GA. | | |
0027 805-78485 600.000 LFT | 2.00000 1200.00] 2.67000 1602.00] 1.80000 1080.00
SIGNAL CABLE, 5C 14GA. | | |
0028 805-78490 3000.000 LFT | 2.20000 6600.00] 0.50000 1500.00] 1.90000 5700.00
SIGNAL CABLE, 7C 14GA. I I |
0029 805-78510 4000.000 LFT | 2.00000 8000.00]| 1.36000 5440.00| 1.25000 5000.00
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0030 805-78785 10.000 EACH | 600.00000 6000.00] 950.00000 9500.00] 575.00000 5750.00
SIGNAL DETECTOR HOUSING I I |
0031 805-78795 1600.000 LFT | 6.50000 10400.00] 7.70000 12320.00] 6.50000 10400.00
SAW CUT FOR ROADWAY LOOP AND SEALER | I |
0032 805-78925 1.000 EACH | 650.00000 650.00] 1220.00000 1220.00] 575.00000 575.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0033 805-81060 3.000 EACH | 4000.00000 12000.00] 4100.00000 12300.00] 4000.00000 12000.00
SIGNAL STRAIN POLE, STEEL, 36 FT. I I |
0034 805-92504 6.000 EACH | 200.00000 1200.00] 200.00000 1200.00] 220.00000 1320.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0035 808-05866 8.000 SYS | 4600000 368.00] 36.00000 288.00] 40.00000 320.00
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/20/07
PAGE : 471 -4

ROUTE : 37
CALL ORDER  : 471 CONTRACT ID : T -29200-A COUNTIES : MARION
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1710202 l ) 35-0392360 IC 3 ) 35-1416052
|SIGNAL CONSTRUCTION, INC. |[HOOSIER COMPANY INC |LIGHTS & SIGNALS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 808-05866 4.000 SYS | 4600000 184.00] 36.00000 144.00] 40.00000 160.00
PAVEMENT MESSAGE MARKING, REMOVE , WORD | | |
(ONLY) I | |
0037 808-74805 24.000 LFT | 104 .00000 2496.00] 52_00000 1248_00] 4500000 1080.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. | | |
0038 808-75297 140.000 LFT | 4.70000 658.00]| 6.20000 868.00] 6.25000 875.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0039 808-75320 8.000 EACH | 88.00000 704.00] 68.00000 544.00] 70.00000 560.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0040 808-75325 4.000 EACH | 120.00000 480.00] 75.00000 300.00] 80.00000 320.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0041 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0042 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I | |
0043 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0044 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
SECTION TOTALS I $ 137,398.00] $ 141,576.40] $ 142,207.00
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 137,398.00] $ 141,576.40] $ 142,207.00




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/20/07

PAGE : 471 -5

TRANSPORTATION OF SALVAGEABLE SIGNAL

ROUTE : 37
CALL ORDER  : 471 CONTRACT ID : T -29200-A COUNTIES : MARION
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-0821499 IC 5 ) 35-1262778 IC 6 ) 74-2851603
|JAMES H DREW CORPORATION IMIDWESTERN ELECTRIC |QUANTA SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW SIGNAL INSTALLATION
| | |
0001 105-06845 LUMP | 115500000 1155.00] 1240.00000 1240.00] 750.00000 750.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 7.000 MOS | 1763.00000 12341.00] 1788.00000 12516.00] 1850.00000 12950.00
FIELD OFFICE, B | | |
0003 105-09198 14.000 MOS | 50.00000 700.00] 375.00000 5250.00]| 225.00000 3150.00
LAPTOP COMPUTER SYSTEM I I |
0004 105-09199 7.000 MOS | 75.00000 525.00] 135.00000 945.00] 105.00000 735.00
FIELD OFFICE INTERNET SERVICE I I |
0005 110-01001 LUMP | 6815.00000 6815.00]  11770.00000 11770.00] 7000.00000 7000.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 202-01300 1.000 EACH | 225100000 2251.00] 780.00000 780.00] 2500.00000 2500.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0007 202-01874 2.000 EACH | 5700000 114.00] 57.00000 114.00] 125.00000 250.00
SHEET SIGN AND POST, REMOVE I | |
0008 202-95579 1.000 EACH | 457.00000 457.00] 50.00000 50.00] 250.00000 250.00
SERVICE POINT, REMOVE I I |
0009 801-03290 2.000 EACH | 165.00000 330.00] 176.00000 352.00] 275.00000 550.00
CONSTRUCTION SIGN, C I | |
0010 801-06640 8.000 EACH | 165.00000 1320.00] 176.00000 1408.00] 275.00000 2200.00
CONSTRUCTION SIGN, A | | |
0011 801-06710 200.000 DAY | 15.00000 3000.00] 30.00000 6000.00]| 25.00000 5000.00
FLASHING ARROW SIGN I | |
0012 801-06775 LUMP | 6174 .00000 6174.00] 5240.00000 5240.00] 2500.00000 2500.00
MAINTAINING TRAFFIC | | |
0013 802-05701 24.000 LFT | 17.00000 408.00] 15.00000 360.00] 15.85000 380.40
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0014 802-76025 42.000 SFT | 156.00000 6552.00] 15.00000 630.00] 21.25000 892.50
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.080 IN. THICKNESS I I |
0015 805-01815 3.000 EACH | 2107 .00000 6321.00] 188400000 5652.00] 1650.00000 4950.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I | |
0016 805-01842 6.000 EACH | 809.00000 4854 .00 785.00000 4710.00] 835.00000 5010.00
HANDHOLE, SIGNAL I I |
0017 805-02087 LUMP | 457.00000 457.00] 661.00000 661.00] 550.00000 550.00
I | |
| | |

EQUIPMENT



PAVEMENT MESSAGE MARKING, REMOVE ,
INDICATION ARROW

LANE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 471 -6
TABULATION OF BIDS
ROUTE : 37
CALL ORDER  : 471 CONTRACT ID : T -29200-A COUNTIES : MARION
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-0821499 IC 5 ) 35-1262778 | 6 ) 74-2851603
|JAMES H DREW CORPORATION IMIDWESTERN ELECTRIC |QUANTA SERVICES,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 805-02503 5000.000 LFT | 0.55000 2750.00] 0.40000 2000.00] 0.20000 1000.00
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0019 805-06592 1600.000 LFT | 12.50000 20000.00] 13.00000 20800.00] 16.80000 26880.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0020 805-06834 1.000 EACH | 796800000 7968.00] 6965 .00000 6965.00] 8500.00000 8500.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE, TS2, TYPE I | I |
0021 805-78205 8.000 EACH | 825.00000 6600.00] 757.00000 6056.00] 725.00000 5800.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0022 805-78215 2.000 EACH | 760.00000 1520.00] 760.00000 1520.00] 650.00000 1300.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER ARROW, GREEN ARROW I I |
0023 805-78415 4.000 EACH | 1781.00000 7124.00] 149800000 5992.00] 1500.00000 6000.00
SPAN, CATENARY, AND TETHER I I |
0024 805-78420 4.000 EACH | 178.00000 712.00] 220.00000 880.00] 275.00000 1100.00
DISCONNECT HANGER I I |
0025 805-78445 1.000 EACH | 859.00000 859.00] 527.00000 527.00] 600.00000 600.00
SIGNAL SERVICE I | |
0026 805-78467 600.000 LFT | 2.00000 1200.00] 2.45000 1470.00] 3.35000 2010.00
SIGNAL CABLE, 3C 8GA. | | |
0027 805-78485 600.000 LFT | 1.20000 720.00] 1.38000 828.00] 2.25000 1350.00
SIGNAL CABLE, 5C 14GA. | | |
0028 805-78490 3000.000 LFT | 1.40000 4200.00] 1.56000 4680.00] 2.50000 7500.00
SIGNAL CABLE, 7C 14GA. I I |
0029 805-78510 4000.000 LFT | 0.85000 3400.00] 0.66000 2640.00]| 1.75000 7000.00
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0030 805-78785 10.000 EACH | 644.00000 6440_00] 610.00000 6100.00] 650.00000 6500.00
SIGNAL DETECTOR HOUSING I I |
0031 805-78795 1600.000 LFT | 5.50000 8800.00]| 7.00000 11200.00] 9.00000 14400.00
SAW CUT FOR ROADWAY LOOP AND SEALER | I |
0032 805-78925 1.000 EACH | 102600000 1026.00] 875.00000 875.00] 575.00000 575.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0033 805-81060 3.000 EACH | 4303.00000 12909.00] 4200.00000 12600.00] 4600.00000 13800.00
SIGNAL STRAIN POLE, STEEL, 36 FT. I I |
0034 805-92504 6.000 EACH | 165.00000 990.00] 24400000 1464.00] 295.00000 1770.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0035 808-05866 8.000 SYS | 32.50000 260.00] 35.00000 280.00] 34.00000 272.00
I | |
| | |



CALL ORDER t 471
LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

T -29200-A

: SEYMOUR DISTRICT

DATE : 11/20/07
PAGE : 471 -7

ROUTE : 37
COUNTIES : MARION

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0036 808-05866 4.000 SYS
PAVEMENT MESSAGE MARKING, REMOVE , WORD
(ONLY)

0037 808-74805 24.000 LFT
TRANSVERSE MARKINGS, EPOXY, STOP LINE,
24 IN.

0038 808-75297 140.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0039 808-75320 8.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0040 808-75325 4.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0041 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0042 109-08360 1.000 DOL
CONTRACT LIENS

0043 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0044 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
SECTION TOTALS

CONTRACT TOTALS

— o —— ———— — — — —————— ——(——— — — ——— - —— ——

( 4 ) 35-0821499 |
JAMES H DREW CORPORATION |
|

UNIT PRICE

32.50000

42.00000

5.50000

63.00000

73.50000

1.00000
1.00000

1.00000

1.00000

$

) 35-1262778 IC 6 ) 74-2851603
IDWESTERN ELECTRIC |QUANTA SERVICES, INC.
|
AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUN
____________________________ o
130.00] 35.00000 140.00] 34.00000 136.
| I
1008.00] 4500000 1080.00] 4400000 1056.
| I
770.00] 6.00000 840.00] 5.75000 805.
| I
504.00] 68.00000 544.00] 65.00000 520.
| |
| |
294.00] 80.00000 320.00] 75.00000 300.
| |
| |
1.00] 1.00000 1.00] 1.00000 1.
| |
1.00] 1.00000 1.00] 1.00000 1.
| |
1.00] 1.00000 1.00] 1.00000 1.
| |
| |
1.00] 1.00000 1.00] 1.00000 1.
| |
143,962.00] $ 147,483.00] $ 158,795.
____________________________ S S
143,962.00] $ 147,483.00] $ 158,795

$

T

00

00

00

00

00

00

00

00

90

-90




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
481 CONTRACT ID : T -29202-A

11/14/07 10:00 AM DISTRICT 65
CONTRACT TIME : 06/10/08 COMPLETION DATE

COUNTIES :

BROWN
MORGAN

DATE
PAGE

11/20/07
481 -1

JOHNSON

PROJECT(S) : 0600664

307,154.00
310,012.70
342,197.00
363,249.40

% OVER
LOW BID

100.0000%
100.9307%
111.4089%
118.2630%
122.0790%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-0821499 JAMES H DREW CORPORATION

2 35-1262778 MIDWESTERN ELECTRIC

3 35-1710202 SIGNAL CONSTRUCTION, INC.

4 35-0392360 HOOSIER COMPANY INC

5 74-2851603 QUANTA SERVICES, INC.

374,970.50



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 481 -2
TABULATION OF BIDS
ROUTE : 39 44
CALL ORDER  : 481 CONTRACT ID : T -29202-A COUNTIES : BROWN JOHNSON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT MORGAN
SET-ASIDE -
IC 1 ) 35-0821499 IC 2 ) 35-1262778 IC 3 ) 35-1710202
|JAMES H DREW CORPORATION IMIDWESTERN ELECTRIC |SIGNAL CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-06845 LUMP | 1155 .00000 1155.00] 1788.00000 1788.00] 3000.00000 3000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 9.000 MOS | 1714 .00000 15426.00] 1770.00000 15930.00] 1500.00000 13500.00
FIELD OFFICE, B | I |
0003 105-08520 2.000 EACH | 400.00000 800.00] 95.00000 190.00] 250.00000 500.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 18.000 MOS | 70.00000 1260.00] 110.00000 1980.00] 100.00000 1800.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 105-09198 18.000 MOS | 50.00000 900.00] 375.00000 6750.00] 500.00000 9000.00
LAPTOP COMPUTER SYSTEM | | |
0007 105-09199 18.000 MOS | 75.00000 1350.00] 125.00000 2250.00] 100.00000 1800.00
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 110-01001 LUMP | 8382.00000 8382.00|  24463.00000 24463.00]  16500.00000 16500.00
MOBILIZATION AND DEMOBILIZATION I I |
0013 201-52370 LUMP | 2379.00000 2379.00] 2210.00000 2210.00] 3000.00000 3000.00
CLEARING RIGHT OF WAY | I |
0014 202-01300 4.000 EACH | 4687.00000 18748.00] 1780.00000 7120.00] 1500.00000 6000.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0015 621-06574 200.000 SYS | 10.50000 2100.00] 9.00000 1800.00] 6.00000 1200.00
SODDING I I |
0016 801-03290 4.000 EACH | 336.00000 1344_00] 535.00000 2140.00] 400.00000 1600.00
CONSTRUCTION SIGN, C I I |
0017 801-06640 26.000 EACH | 14500000 3770.00] 170.00000 4420.00] 150.00000 3900.00
I I |

CONSTRUCTION SIGN, A



DISCONNECT HANGER

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 481 -3
TABULATION OF BIDS
ROUTE : 39 44
CALL ORDER  : 481 CONTRACT ID : T -29202-A COUNTIES : BROWN JOHNSON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT MORGAN
SET-ASIDE -
IC 1 ) 35-0821499 IC 2 ) 35-1262778 IC 3 ) 35-1710202
|JAMES H DREW CORPORATION IMIDWESTERN ELECTRIC |SIGNAL CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 801-06710 100.000 DAY | 15.00000 1500.00] 43.00000 4300.00] 20.00000 2000.00
FLASHING ARROW SIGN | | |
0019 801-06775 LUMP |  23431.00000 23431.00] 10156.00000 10156.00] 3500.00000 3500.00
MAINTAINING TRAFFIC I I |
0020 802-76025 32.000 SFT | 28.50000 912.00] 27.00000 864.00] 22.00000 704.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | I |
0021 802-76035 37.000 SFT | 28.50000 1054.50] 23.00000 851.00] 2400000 888.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0022 802-76045 39.000 SFT | 33.00000 1287.00] 27.00000 1053.00] 26.00000 1014.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0023 805-01815 2.000 EACH | 2162.00000 4324.00| 1880.00000 3760.00] 2000.00000 4000.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0024 805-01842 17.000 EACH | 827.00000 14059.00] 774.00000 13158.00] 725.00000 12325.00
HANDHOLE, SIGNAL I I |
0025 805-01844 4200.000 LFT | 12.50000 52500.00] 12.50000 52500.00] 13.00000 54600.00
CONDUIT, STEEL, GALVANIZED, 2 IN., I | |
UNDERGROUND | | |
0026 805-02087 LUMP | 952.00000 952.00] 1000.00000 1000.00] 1000.00000 1000.00
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT I I |
0027 805-78100 4.000 EACH | 9381.00000 37524.00] 8646.00000 34584_.00]  12500.00000 50000.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE | | |
0028 805-78205 24.000 EACH | 536.00000 12864.00] 488.00000 11712.00] 550.00000 13200.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN | | |
0029 805-78215 2.000 EACH | 489.00000 978.00] 492.00000 984.00] 500.00000 1000.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER ARROW, GREEN ARROW I I |
0030 805-78230 2.000 EACH | 825.00000 1650.00] 875.00000 1750.00] 800.00000 1600.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0031 805-78415 7.000 EACH | 214500000 15015.00] 154800000 10836.00] 1400.00000 9800.00
SPAN, CATENARY, AND TETHER I I |
0032 805-78420 13.000 EACH | 22400000 2912.00] 243.00000 3159.00] 275.00000 3575.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 481 -4
TABULATION OF BIDS
ROUTE : 39 44
CALL ORDER  : 481 CONTRACT ID : T -29202-A COUNTIES : BROWN JOHNSON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT MORGAN
SET-ASIDE -
IC 1 ) 35-0821499 l 2 ) 35-1262778 IC 3 ) 35-1710202
|JAMES H DREW CORPORATION IMIDWESTERN ELECTRIC |SIGNAL CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 805-78445 3.000 EACH | 877.00000 2631.00] 537.00000 1611.00] 750.00000 2250.00
SIGNAL SERVICE | | |
0034 805-78467 120.000 LFT | 2.00000 240.00] 2.40000 288.00] 2.50000 300.00
SIGNAL CABLE, 3C 8GA. I | |
0035 805-78470 10110.000 LFT | 0.55000 5560.50] 0.47000 4751.70] 0.20000 2022.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0036 805-78485 520.000 LFT | 1.20000 624.00] 1.38000 717.60] 2.00000 1040.00
SIGNAL CABLE, 5C 14GA. I I |
0037 805-78490 3265.000 LFT | 1.40000 4571.00] 1.56000 5093.40] 2.20000 7183.00
SIGNAL CABLE, 7C 14GA. I I |
0038 805-78510 16000.000 LFT | 0.85000 13600.00] 0.66000 10560.00] 2.00000 32000.00
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0039 805-78785 33.000 EACH | 142 .00000 4686.00| 598.00000 19734.00] 650.00000 21450.00
SIGNAL DETECTOR HOUSING I I |
0040 805-78795 3410.000 LFT | 5.50000 18755.00] 7.10000 24211.00] 7.50000 25575.00
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0041 805-78925 3.000 EACH | 1054 .00000 3162.00] 865.00000 2595.00] 750.00000 2250.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0042 805-81060 2.000 EACH | 4662 .00000 9324.00] 4322.00000 8644.00]| 5000.00000 10000.00
SIGNAL STRAIN POLE, STEEL, 36 FT. I | |
0043 805-92504 21.000 EACH | 267.00000 5607.00]| 320.00000 6720.00] 325.00000 6825.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0044 808-06705 155.000 LFT | 2.10000 325.50] 1.40000 217.00] 2.20000 341.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0045 808-06716 20.000 LFT | 10.50000 210.00] 7.50000 150.00] 11.00000 220.00
LINE, REMOVE | | |
0046 808-74805 47.000 LFT | 58.50000 2749.50] 26.00000 1222.00] 60.00000 2820.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0047 808-75245 100.000 LFT | 3.20000 320.00] 1.40000 140.00] 3.25000 325.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0048 808-75297 270.000 LFT | 6.50000 1755.00] 2.50000 675.00] 6.50000 1755.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0049 808-75320 22.000 EACH | 126.00000 2772.00] 25.00000 550.00] 140.00000 3080.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0050 808-75325 10.000 EACH | 168.00000 1680.00] 4200000 420.00] 175.00000 1750.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
SECTION TOTALS | $ 307,154.00] $ 310,012.70] $ 342,197.00
------------------------------------------ A
CONTRACT TOTALS l $ 307,154.00] $ 310,012.70] $ 342,197.00







INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/20/07
PAGE : 481 -6

ROUTE : 39 44

FLASHING ARROW SIGN

CALL ORDER  : 481 CONTRACT ID : T -29202-A COUNTIES : BROWN JOHNSON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT MORGAN
SET-ASIDE -
IC 4 ) 35-0392360 l 5 ) 74-2851603 1C )
|HOOSIER COMPANY INC |QUANTA SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-06845 LUMP | 3300.00000 3300.00] 2400.00000 2400.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 9.000 MOS | 1310.00000 11790.00] 2000.00000 18000.00]
FIELD OFFICE, B | | |
0003 105-08520 2.000 EACH | 258.00000 516.00] 75.00000 150.00]
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 18.000 MOS | 104.00000 1872.00] 100.00000 1800.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 105-09198 18.000 MOS | 258.00000 4644 .00 200.00000 3600.00]
LAPTOP COMPUTER SYSTEM I I |
0007 105-09199 18.000 MOS | 103.00000 1854.00] 120.00000 2160.00]
FIELD OFFICE INTERNET SERVICE I I |
0008 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0009 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0012 110-01001 LUMP |  15900.00000 15900.00]  15000.00000 15000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0013 201-52370 LUMP | 4800.00000 4800.00] 1000.00000 1000.00]
CLEARING RIGHT OF WAY | | |
0014 202-01300 4.000 EACH | 1870.00000 7480.00] 2500.00000 10000.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0015 621-06574 200.000 SYS | 15.60000 3120.00] 20.00000 4000.00]
SODDING I I |
0016 801-03290 4.000 EACH | 364.00000 1456.00] 475.00000 1900.00]
CONSTRUCTION SIGN, C I | |
0017 801-06640 26.000 EACH | 151.00000 3926.00] 275.00000 7150.00]
CONSTRUCTION SIGN, A I I |
0018 801-06710 100.000 DAY | 26.00000 2600.00] 50.00000 5000.00]
| | |



SIGNAL SERVICE

INDIANA DEPARTMENT OF TRANSPORTATION : 11/20/07
;481 -7
TABULATION OF BIDS
ROUTE : 39 44
CALL ORDER  : 481 CONTRACT ID : T -29202-A COUNTIES : BROWN JOHNSON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT MORGAN
SET-ASIDE -
IC 4 ) 35-0392360 IC 5 ) 74-2851603 1C )
|HOOSIER COMPANY INC |QUANTA SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 801-06775 LUMP | 2390.00000 2390.00] 9000.00000 9000.00]
MAINTAINING TRAFFIC | | |
0020 802-76025 32.000 SFT | 16.30000 521.60] 60.00000 1920.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0021 802-76035 37.000 SFT | 17.30000 640.10] 47.00000 1739.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.100 IN. THICKNESS I I |
0022 802-76045 39.000 SFT | 17.80000 694.20] 40.00000 1560.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0023 805-01815 2.000 EACH | 2120.00000 4240.00] 1650.00000 3300.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0024 805-01842 17.000 EACH | 980.00000 16660.00] 850.00000 14450.00]
HANDHOLE, SIGNAL I | |
0025 805-01844 4200.000 LFT | 18.80000 78960.00] 19.70000 82740.00]
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND I | |
0026 805-02087 LUMP | 1640.00000 1640.00] 1500.00000 1500.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT | | |
0027 805-78100 4.000 EACH | 9200.00000 36800.00] 8900.00000 35600.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0028 805-78205 24.000 EACH | 600.00000 14400.00] 585.00000 14040.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I I |
0029 805-78215 2.000 EACH | 550.00000 1100.00] 535.00000 1070.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER ARROW, GREEN ARROW | I |
0030 805-78230 2.000 EACH | 840.00000 1680.00] 900.00000 1800.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0031 805-78415 7.000 EACH | 1660 .00000 11620.00] 1500.00000 10500.00]
SPAN, CATENARY, AND TETHER I | |
0032 805-78420 13.000 EACH | 333.00000 4329.00] 290.00000 3770.00]
DISCONNECT HANGER I I |
0033 805-78445 3.000 EACH | 580.00000 1740.00] 625.00000 1875.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 481 -8
TABULATION OF BIDS
ROUTE : 39 44

CALL ORDER  : 481 CONTRACT ID : T -29202-A COUNTIES : BROWN JOHNSON
LETTING DATE : 11/14/07 10:00 AM DISTRICT : SEYMOUR DISTRICT MORGAN
SET-ASIDE -
IC 4 ) 35-0392360 IC 5 ) 74-2851603 1C )
|HOOSIER COMPANY INC |QUANTA SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0034 805-78467 120.000 LFT | 2.70000 324.00] 3.35000 402.00]
SIGNAL CABLE, 3C 8GA. | | |
0035 805-78470 10110.000 LFT | 0.26000 2628.60] 0.20000 2022.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0036 805-78485 520.000 LFT | 1.99000 1034.80] 2.20000 1144.00]
SIGNAL CABLE, 5C 14GA. | | |
0037 805-78490 3265.000 LFT | 2.50000 8162.50] 2.50000 8162.50]
SIGNAL CABLE, 7C 14GA. I | |
0038 805-78510 16000.000 LFT | 1.61000 25760.00] 1.75000 28000.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0039 805-78785 33.000 EACH | 950.00000 31350.00] 625.00000 20625.00]
SIGNAL DETECTOR HOUSING I | |
0040 805-78795 3410.000 LFT | 7.40000 25234.00] 9.00000 30690.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0041 805-78925 3.000 EACH | 1370.00000 4110.00] 600.00000 1800.00]
CONTROLLER CABINET FOUNDATION, P1 I | |
0042 805-81060 2.000 EACH | 4100.00000 8200.00] 4600.00000 9200.00]
SIGNAL STRAIN POLE, STEEL, 36 FT. I I |
0043 805-92504 21.000 EACH | 272.00000 5712.00] 280.00000 5880.00]|
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0044 808-06705 155.000 LFT | 3.12000 483.60] 2.20000 341.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0045 808-06716 20.000 LFT | 11.40000 228.00] 10.75000 215.00]
LINE, REMOVE I I |
0046 808-74805 47.000 LFT | 58.00000 2726.00] 60.00000 2820.00]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
24 IN. | | |
0047 808-75245 100.000 LFT | 3.64000 364.00] 3.25000 325.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0048 808-75297 270.000 LFT | 6.20000 1674.00] 6.50000 1755.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0049 808-75320 22.000 EACH | 130.00000 2860.00] 130.00000 2860.00]|
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0050 808-75325 10.000 EACH | 172.00000 1720.00] 170.00000 1700.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
SECTION TOTALS I $ 363,249.40] $ 374,970.50] $
—————————————————————————————————————————— g
I

CONTRACT TOTALS $ 363,249.40] $ 374,970.50] $




CALL ORDER
LETTING DATE

INDIANA

491 CONTRACT
11/14/07 10:00 AM DISTRICT

CONTRACT TIME :

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
T -29772-A

64
06/30/08 COMPLETION DATE

COUNTIES : VARIOUS

PROJECT(S) : O

710094

DATE
PAGE

11/20/07
491 -1

% OVER
LOW BID

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-0392360 HOOSIER COMPANY INC
2 35-0821499 JAMES H DREW CORPORATION
3 35-1262778 MIDWESTERN ELECTRIC
4 36-2066660 DIVANE BROTHERS ELECTRIC

188,336.00
239,033.20
245,884.00
343,773.00

100.0000%
126.9185%
130.5560%
182.5318%



CALL ORDER : 491

LETTING DATE : 11/14/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

T -29772-A

: LAPORTE DISTRICT

ROUTE : 69

COUNTIES : VARIOUS

DATE :
PAGE :

11/720/07
491 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

0001 105-06845
CONSTRUCTION ENGINEERING

0002 109-08359 1.000
LIQUIDATED DAMAGES

0003 109-08360 1.000
CONTRACT LIENS

0004 109-08443 1.000

QUANTITY

SECTION 0001 ITS TRAFFIC MANAGEMENT SYST

LUMP

DOL

DOL

DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0005 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001
MOBILIZATION AND DEMOBILIZATION

0007 210-07237 3.000
SPARE HAR ASSMBLY PARTS PACKAGE
0008 210-08575 24.000

HAR FLASHER ASSEMBLY, TYPE 1
0009 210-08575 9.000
HAR FLASHER ASSEMBLY, TYPE 11
0010 210-09237 8.000
PAGER PROGRAMMABLE TIME SWITCH
0011 801-03290 4.000
CONSTRUCTION SIGN, C
0013 801-92448 264.000

CONSTRUCTION SIGNS, MOBILE
SECTION TOTALS

CONTRACT TOTALS

LUMP

EACH

EACH

EACH

EACH

EACH

DAY

— o ——— ———— ——— ———— ——(— — ——— — — — — — — ] | ————

( 1 ) 35-0392360
HOOSIER COMPANY

UNIT PRICE

="

3 ) 35-1262778
IDWESTERN ELECTRIC

UNIT PRICE

AMOUN

]
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
:
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
i
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

7100.

2300.

4700.

5100.

690.

168.

30.

-00000

.00000

-00000

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

IC 2 ) 35-0821499 |

INC |JAMES H DREW CORPORATION |

| |

AMOUNT] UNIT PRICE AMOUNT]

| |

1520.00] 525.00000 525.00]

| |

1.00] 1.00000 1.00]

I |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |

7100.00] 1068.00000 1068.00]

| |

6900.00] 3393.00000 10179.00]

| |

112800.00] 651400000 156336.00]|

| |

45900.00] 6514 .00000 58626.00]

| |

5520.00]| 1191.00000 9528.00]|

| |

672.00] 408.00000 1632.00]

| |

7920.00] 4.30000 1135.20]

| |

188,336.00] $ 239,033.20]
____________________________ e

188,336.00] $ 239,033.20]

24420.

2210.

5792.

6268.

810.

585.
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 491 -3
TABULATION OF BIDS

ROUTE : 69
CALL ORDER  : 491 CONTRACT ID : T -29772-A COUNTIES : VARIOUS
LETTING DATE : 11/14/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 36-2066660 1C ) 1C )
IDIVANE BROTHERS ELECTRIC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ITS TRAFFIC MANAGEMENT SYSTEM
| | |
0001 105-06845 LUMP | 1.00000 1.00] |
CONSTRUCTION ENGINEERING I I |
0002 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | | |
0003 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  13000.00000 13000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0007 210-07237 3.000 EACH | 3100.00000 9300.00] |
SPARE HAR ASSMBLY PARTS PACKAGE I I |
0008 210-08575 24.000 EACH | 9300.00000 223200.00]| |
HAR FLASHER ASSEMBLY, TYPE I I | |
0009 210-08575 9.000 EACH |  10000.00000 90000.00] |
HAR FLASHER ASSEMBLY, TYPE 11 | | |
0010 210-09237 8.000 EACH | 100000000 8000.00]| |
PAGER PROGRAMMABLE TIME SWITCH | | |
0011 801-03290 4.000 EACH | 1.00000 4.00] |
CONSTRUCTION SIGN, C I I |
0013 801-92448 264.000 DAY | 1.00000 264.00] |
CONSTRUCTION SIGNS, MOBILE | | |
SECTION TOTALS | $ 343,773.00] $ | $
------------------------------------------ A
|

CONTRACT TOTALS $ 343,773.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 521 -1
VENDOR RANKING
CALL ORDER : 521 CONTRACT ID : TM-29963-A COUNTIES : VARIOUS
LETTING DATE : 11/14/07 10:00 AM DISTRICT 61
CONTRACT TIME : 12/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710615
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1262778 MIDWESTERN ELECTRIC $ 156,786.55 100.0000%

2 36-1460460 MEADE ELECTRIC CO $ 198,689.79 126.7263%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 521 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER : 521 CONTRACT ID : TM-29963-A COUNTIES : VARIOUS
LETTING DATE : 11/14/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
SET-ASIDE :

IC 1 ) 35-1262778 IC 2 ) 36-1460460 1C )
IMIDWESTERN ELECTRIC IMEADE ELECTRIC CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  OVERHEAD LIGHTING MAINTENANCE
| | |
0001 105-08520 1.000 EACH | 125.00000 125.00] 69.00000 69.00]
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 24.000 MOS | 95_00000 2280.00] 9493000 2278.32|
CELLULAR TELEPHONE/RADIO SERVICE | I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0007 110-01001 LUMP | 50.00000 50.00] 2300.00000 2300.00]
MOBILIZATION AND DEMOBILIZATION I I |
0008 202-01604 5.000 EACH | 25.00000 125.00] 1460000 73.00]
ROADWAY COLUMN, REMOVE I | |
0009 202-96391 5.000 EACH | 20.00000 100.00] 7.27000 36.35]
MAST ARM, REMOVE | | |
0010 702-90915 1.000 CYS | 400.00000 400.00] 0.47000 0.47]
CONCRETE, A I I |
0011 715-97122 20.000 LFT | 8.00000 160.00] 0.91000 18.20]
PIPE, PVC, 2 IN. | | |
0012 805-01419 10.000 EACH | 10.00000 100.00] 7.30000 73.00]
CIRCUIT BREAKER, INSTALL I I |
0013 805-01523 5.000 EACH | 150.00000 750.00] 3.45000 17.25]
MAST ARM, INSTALL | | |
0014 805-02116 5.000 EACH | 70.00000 350.00] 3.45000 17.25]
CIRCUIT BREAKER, FURNISH I | |
0015 805-06592 100.000 LFT | 10.00000 1000.00] 0.91000 91.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0016 805-86843 1000.000 LFT | 1.75000 1750.00] 0.46000 460.00]
WIRE, NO. 4 COPPER, 1C | | |
0017 805-86898 50.000 LFT | 2.00000 100.00] 0.35000 17.50]
CONDUIT, STEEL, GALVANIZED, .75 IN. I I |
0018 805-87408 1.000 EACH | 40.00000 40.00] 60.26000 60.26]
| | |

SIGNAL, POLE, WOOD, 5, 40 FT.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 521 -3
TABULATION OF BIDS

LUMINAIRE SIGN, MERCURY VAPOR WITH
GLARE SHIELD AND VANDALSHIELD, 175 WATT

ROUTE :
CALL ORDER : 521 CONTRACT ID : TM-29963-A COUNTIES : VARIOUS
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 1 ) 35-1262778 IC 2 ) 36-1460460 1C )
IMIDWESTERN ELECTRIC IMEADE ELECTRIC CO |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0019 805-87640 15.000 SET | 5.00000 75.00] 22.82000 342.30]

BREAKAWAY COUPLING | | |
0020 805-87715 1.000 EACH | 20.00000 20.00] 9.02000 9.02|
GROUND ROD WITH CONNECTOR I | |
0021 805-87744 100.000 LFT | 0.18000 18.00] 0.54000 54.00]
AERIAL CABLE, DUPLEX | | |
0022 805-87746 100.000 LFT | 0.18000 18.00] 0.57000 57.00]
AERIAL CABLE, TRIPLEX I | |
0023 805-91706 5.000 EACH | 52.00000 260.00] 14.20000 71.00]
ANCHOR BOLT, REPAIR I I |
0024 805-95518 50.000 LFT | 1.20000 60.00] 0.89000 44._50]
FLEXIBLE CONDUIT, 2 IN. I | |
0025 805-95520 1.000 EACH | 1.00000 1.00] 18.36000 18.36]
EXPANSION FITTING, 2 IN. I I |
0026 805-95521 1.000 EACH | 1.30000 1.30] 11.07000 11.07]
EXPANSION FITTING, 0.75 IN. I | |
0027 807-01412 15.000 EACH | 3.00000 45.00] 69.91000 1048._65|
CONE BARRICADE TO PROTECT LUMINAIRE I I |
SUPPORT, INSTALL I | |
0028 807-01414 2.000 EACH | 0.50000 1.00] 14.60000 29.20]
SERVICE POINT RISER AND WEATHERHEAD, | | |
INSTALL | | |
0029 807-01417 1.000 EACH | 35.00000 35.00] 60.26000 60.26]
WOOD POLE, CLASS V, 35 FT., FURNISH I | |
0030 807-01421 20.000 EACH | 1.00000 20.00] 8.63000 172.60]
SERVICE POINT RISER AND WEATHERHEAD, | | |
FURNISH | | |
0031 807-01422 1.000 EACH | 20.00000 20.00] 189.75000 189.75]
SERVICE POINT TYPE Il ENCLOSURE, FURNIS | I |
0032 807-01425 5.000 EACH | 450.00000 2250.00] 1460000 73.00]
SHAFT FOR ANY E.M.H., ANY M.A_, INSTALL | I |
0033 807-01426 2.000 EACH | 85.00000 170.00] 5.18000 10.36]
SERVICE POINT MAIN BREAKER, FURNISH I I |
0034 807-01555 24.000 MOS | 5.50000 132.00] 9.02000 216.48|
ROUTINE MAINTENANCE, SIGN LUMINAIRE, I I |
MERCURY VAPOR, 175 WATT I | |
0035 807-01556 1.000 EACH | 20.00000 20.00] 34.55000 34._55]
| | |

I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 521 -4
TABULATION OF BIDS

LUMINAIRE, HIGH MAST, 1000 WATT, HIGH
PRESSURE SODIUM

0051 807-86750 2.000 EACH
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH
PRESSURE SODIUM, 150 WATT

0052 807-86790 5.000 EACH
LUMINAIRE, SIGN, MERCURY VAPOR, WITH
GLARE SHIELD, 250 WATT

40.00000 80.00 43.93000 87.86

28.00000 140.00 25.99000 129.95

ROUTE :
CALL ORDER : 521 CONTRACT ID : TM-29963-A COUNTIES : VARIOUS
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 1 ) 35-1262778 IC 2 ) 36-1460460 1C )
IMIDWESTERN ELECTRIC IMEADE ELECTRIC CO |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0036 807-01558 15.000 EACH | 3.00000 45.00] 28.40000 426.00]

LUMINAIRE SUPPORT CONE BARRICADE, REMOV | | |
0037 807-01559 35.000 EACH | 10.00000 350.00] 7.30000 255.50]
LUMINAIRE, ROADWAY, INSTALL I I |
0038 807-01560 30.000 EACH | 25.00000 750.00] 29.21000 876.30]
REPAIR CALLOUT | | |
0039 807-01562 1.000 EACH | 115.00000 115.00] 8.14000 8.14]
POWER DISCONNECT PLUG FOR HIGH MAST I I |
TOWER I I |
0040 807-01563 1.000 EACH | 1.00000 1.00] 7.81000 7.81]
HIGH MAST TOWER LOCATING PIN, STAINLESS | I |
STEEL I | |
0041 807-01617 5.000 EACH | 60.00000 300.00] 17.65000 88.25|
HANDHOLE COVER AND RING I I |
0042 807-02111 1.000 EACH | 1.25000 1.25] 3.45000 3.45]
VIBRATION DAMPER, FURNISH I | |
0043 807-02113 5.000 EACH | 20.00000 100.00] 34.50000 172.50]
MAST ARM, 1.5 FT. TO 6 FT., FURNISH I I |
0044 807-02114 5.000 EACH | 30.00000 150.00] 4830000 241.50]
MAST ARM, 8 FT. TO 30 FT., FURNISH I | |
0045 807-02191 5.000 EACH | 268.00000 1340.00] 20.90000 104.50]
HANDHOLE, LIGHTING | | |
0046 807-02199 1.000 EACH | 70.00000 70.00] 7.10000 7.10]
HANDHOLE COVER, RECTANGULAR I | |
0047 807-02201 5.000 EACH | 100.00000 500.00] 82.80000 414_00]
SHAFT FOR ANY E_M.H., ANY M.A., FURNISH | | |
0048 807-04652 2.000 EACH | 20.00000 40.00] 29.21000 58.42|
SERVICE POINT , 11, ENCLOSURES, INSTALL | | |
0049 807-04652 1.000 EACH | 800.00000 800.00] 218.96000 218.96]
SERVICE POINT , TYPE 11, COMPLETE | | |
0050 807-86665 5.000 EACH | 50.00000 250.00] 43.93000 219.65]
| | |

| | |

| | |

I | |

| | |

| | |

| | |

I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 521 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER : 521 CONTRACT ID : TM-29963-A COUNTIES : VARIOUS
LETTING DATE : 11/14/07 10:00 AM DISTRICT ~ : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
( 1 ) 35-1262778 IC 2 ) 36-1460460 1C )
MIDWESTERN ELECTRIC IMEADE ELECTRIC CO |

LINE NO / ITEM CODE / ALT | I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
______________________________________________________________________ o
0053 807-86800 5.000 EACH 32.00000 160.00] 43.58000 217.90

LUMINAIRE, SIGN, MERCURY VAPOR WITH

GLARE SHIELD AND VANDAL SHIELD, 250 WATT
0054 807-86886 150.000 LFT 0.15000 22.50 0.39000 58.50

WIRE, AWG, XHHW, XLP, SUNLIGHT

RESISTANT, NO. 8, COPPER STRANDED, 1/C
0055 807-86910 25.000 EACH 28.00000 700.00 1.38000 34.50

CONNECTOR KIT, UNFUSED
0056 807-86915 20.000 EACH 28.00000 560.00 1.73000 34.60

CONNECTOR KIT, FUSED
0057 807-86920 50.000 EACH 5.00000 250.00 2.86000 143.00

MULTIPLE COMPRESSION FITTING,

NON-WATERPROOFED
0058 807-86930 50.000 EACH 5.00000 250.00 0.98000 49.00

INSULATION LINK, NONWATERPROOFED
0059 807-86950 1.000 EACH 25.00000 25.00 1.26000 1.26

SIGN, UNDERPASS, AND ROADWAY LIGHTING
0060 807-86955 1.000 EACH 20.00000 20.00 2.64000 2.64

CABLE DUCT MARKER
0061 807-87022 6408.000 MOS

ROUTINE MAINTENANCE, LUMINAIRE, HIGH
PRESSURE SODIUM, 400 WATT

0062 807-87028 2424.000 MOS
ROUTINE MAINTENANCE, LUMINAIRE, HIGH
PRESSURE SODIUM, 1000 WATT

0063 807-87042 336.000 MOS
ROUTINE MAINTENANCE, LUMINAIRE, HIGH
PRESSURE SODIUM, UNDERPASS, 150 WATT

0064 807-87043 1104.000 MOS
ROUTINE MAINTENANCE, LUMINAIRE, HIGH
PRESSURE SODIUM, POST TOP, 150 WATT

0065 807-87050 2484._.000 MOS
ROUTINE MAINTENANCE, LUMINAIRE, SICN,
250 WATT

0066 807-87085 50.000 HRS
ELECTRICIAN
0067 807-87200 10.000 EACH

LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
I
LOCATION IDENTIFICATION |
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
I
250 WATT, FURNISH |

11.50000 27876.00

6.00000 2016.00

6.00000 6624 .00

6.00000 14904 .00

10.00000 500.00

185.00000 1850.00

21.89000

4.51000

109.53000

11.39000

I
| |
| |
I I
I I
| |
| |
I I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
I I

6.00000 38448.00] 9.90000 63439.20]
| |
| |
I I
I I
| |
| |
I I
I I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
I I

14.41000 34929.84

7355.04

4979.04

4.29000 10656.36

5476.50

113.90



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 521 -6
TABULATION OF BIDS

RELAY SWITCH

ROUTE :
CALL ORDER : 521 CONTRACT ID : TM-29963-A COUNTIES : VARIOUS
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

SET-ASIDE -
IC 1 ) 35-1262778 IC 2 ) 36-1460460 1C )
IMIDWESTERN ELECTRIC IMEADE ELECTRIC CO |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0068 807-87205 10.000 EACH | 200.00000 2000.00] 11.39000 113.90]

LUMINAIRE ROADWAY, HIGH PRESSURE SODIUM | | |
400 WATT, FURNISH | | |
0069 807-87450 1.000 EACH | 388.00000 388.00] 14.49000 14.49]
TRANSFORMER BASE, FURNISH I I |
0070 807-87556 500.000 LFT | 0.75000 375.00] 0.38000 190.00]
WIRE, THW OR TW, NO. 10 COPPER STRANDED | I |
0071 807-87595 5.000 EACH | 1.00000 5.00] 7.99000 39.95]
REPLACEMENT OF CABLE CLAMPS ON HIGHMAST | I |
TOWER LUMINAIRE RING I I |
0072 807-87620 1.000 EACH | 1.00000 1.00] 3.65000 3.65]
VANDAL SHIELD, LEXAN, INSTALL I | |
0073 807-87650 1.000 EACH | 650.00000 650.00] 7.30000 7.30]
TRANSFORMER BASE, INSTALL I I |
0074 807-87785 2.000 EACH | 85.00000 170.00] 3.65000 7.30]
SERVICE POINT MAIN BREAKER, INSTALL I | |
0075 807-87800 1650.000 LFT | 1.40000 2310.00] 0.58000 957.00]
CABLE DUCT, INSTALL I I |
0076 807-91704 1.000 EACH | 10.00000 10.00] 3.33000 3.33]
LIGHT POLE HANDHOLE COVER I | |
0077 807-91705 3.000 EACH | 100.00000 300.00] 14.20000 42.60]
CONDUIT, POLYETHYLENE, REPAIR | | |
0078 807-92523 1.000 EACH | 10.00000 10.00] 5.38000 5.38]
SKIRTING, EXPANDED ALUMINUM I I |
0079 807-92870 1.000 EACH | 20.00000 20.00] 5.72000 5.72]
TRANSFORMER BASE HANDHOLE | | |
0080 807-93650 1.000 SET | 100.00000 100.00] 32.33000 32.33]
FOUNDATION, ANCHOR BOLTS AND I I |
REINFORCING STEEL FOR ROADWAY LIGHT I I |
0081 807-93746 160.000 LFT | 0.50000 80.00] 0.20000 32.00]
TOWER RING LIFT CABLE, 0.375 | I |
0082 807-93747 160.000 LFT | 0.50000 80.00] 0.98000 156.80]
TOWER RING, SUSPENSION CABLE, 0.1875 I I |
0083 807-95488 1.000 EACH | 50.00000 50.00] 17.65000 17.65]
NEMA 4/5 UNDERPASS OR SIGN CIRCUIT I I |
BREAKER, ENCLOSURE I | |
0084 807-95509 1.000 EACH | 5.00000 5.00] 10.55000 10.55]
GLARE SHIELD I I |
0085 807-95516 3.000 EACH | 400.00000 1200.00] 13.90000 41._70]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/20/07
PAGE : 521 -7
TABULATION OF BIDS

ROUTE :
CALL ORDER : 521 CONTRACT ID : TM-29963-A COUNTIES : VARIOUS
LETTING DATE : 11/14/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1262778 IC 2 ) 36-1460460 1C )
IMIDWESTERN ELECTRIC IMEADE ELECTRIC CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0086 807-95519 100.000 LFT | 0.20000 20.00] 0.77000 77.00]
FLEXIBLE CONDUIT, .75 IN. | | |
0087 807-95522 6.000 EACH | 1.00000 6.00] 0.05000 0.30]
PIPE STRAP I I |
0088 807-95523 50.000 EACH | 10.00000 500.00] 0.93000 46.50]
WATERPROOFING OF ELECTRICAL CONNECTOR | | |
0089 807-95525 1.000 EACH | 100.00000 100.00] 21.50000 21.50]
LIGHTING, HIGHWAY SUPPORT, REPAIR I | |
0090 807-95528 LUMP |  16800.00000 16800.00]  23178.30000 23178.30]
GROUP RELAMP HIGH PRESSURE SODIUM I I |
LUMINAIRES I I |
0091 807-95529 LUMP | 3500.00000 3500.00] 6008.80000 6008.80]
GROUP RELAMP MERCURY VAPOR LUMINAIRES | I |
0092 807-95631 10.000 EACH | 20.00000 200.00] 7.30000 73.00]
LUMINAIRES, HIGH MAST, INSTALL I I |
0093 807-95632 5.000 EACH | 5.00000 25.00] 7.10000 35.50]
SERVICE POINT, OVERRIDE CIRCUIT I I |
0094 807-95709 10.000 EACH | 1.00000 10.00] 1.26000 12.60]
PHOTOCELLS I | |
0095 807-96194 2856.000 MOS | 6.00000 17136.00] 9.90000 28274.40]
ROUTINE MAINTENANCE, LUMINAIRE, HIGH | | |
PRESSURE SODIUM, 250 WATT | | |
0096 807-96197 750.000 LFT | 0.35000 262.50] 0.38000 285.00]
WIRE, AWG, MTW, THHW, THWN, AWM, I I |
GASOLINE AND OIL RESISTANT, NO. 10 I I |
COPPER STRANDED, 1/C | | |
0097 807-96204 1.000 EACH | 500.00000 500.00] 182.61000 182.61]
LOWERING AND RAISING OF TOWER I | |
0098 807-96236 1.000 EACH | 200.00000 200.00] 21.50000 21.50]
LIGHT POLE, HIGH MAST, TOWER POWER CABL | | |
0099 807-98714 1.000 EACH | 5.00000 5.00] 11.72000 11.72]
BALLAST, MERCURY VAPOR, 250 WATT I I |
0100 807-98716 2.000 EACH | 25.00000 50.00] 5.27000 10.54]
KELLUM GRIP, STAINLESS STEEL I I |
SECTION TOTALS I $ 156,786.55| $ 198,689.79] $
------------------------------------------ A
|

CONTRACT TOTALS $ 156,786.55] $ 198,689.79] $




